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ANG Task Order Contract  (March 2003) 

SECTION 01010 
 

GENERAL REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
Drawings, General Provisions of the Contract, all other Division 1 Specification Sections and all 
specified Divisions 2 through 16 Specification Sections apply to this Section. 
 
 
1.2 SUMMARY 
  
Provide all labor, materials, equipment, environmental protections, superintendence and 
coordination necessary for the demolition, remodel and construction of the areas identified 
within and in accordance with the drawings and specifications.  Contractor shall accomplish and 
provide proper coordination and sequencing of work in a manner approved by the Contracting 
Officer. 
 
 
1.3 LOCATION OF WORK 
 
The work shall be located on the Oklahoma Air National Guard Base at Tulsa International 
Airport,Tulsa, Oklahoma. 
 
 
1.4  PRINCIPLE FEATURES OF THE WORK 
 
 As defined in the contract drawings and specifications. 
 
 
1.5  ACCESS TO WORK AREAS 
 
 A. Access shall normally be 7:00 a.m. to 5:30 p.m., Monday through Thursday 

(except federal holidays) unless specifically instructed, by the drawings and 
specifications, required and approved.  

 
 B. The Contractor shall provide and maintain all necessary and required signs, 

barriers and barricades to provide safe working areas. 
 
 
1.6  MATERIALS, DELIVERIES AND RESPONSIBILITIES 
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 A. Contractor shall provide and maintain temporary field office, storage facilities 
and trash receptacles as required to provide and conduct the work.  All contracts 
in the excess of (59) fifty-nine calendar days will require a field trailer to be set 
and utilized on the ANG Base.  The facilities shall remain in -place until 
completion and acceptance of the work and shall be located as coordinated with 
and approved by the Contracting Officer and Base Civil Engineer. 

 
 B. Contractor shall have and bear the responsibility to schedule, accept, receive, 

load/unload and store materials and equipment for the work. 
 
  1. Unless otherwise indicated, Contractor shall furnish all materials, 

equipment, work, apparatus, personnel, etc., to perform and accomplish all 
provisions and/or tasks required to provide a completed project.  The 
Government's responsibility is to provide approvals, selections and 
coordination as indicated. 

 
  2. No Government personnel and/or equipment are to be considered for use 

during construction. 
  
 C. All reports, information and data requiring certification or testing shall be 

certified by an authorized officer or representative of the Manufacturer or 
Independent Testing Agency.  The certifications and/or testing indicated are the 
responsibility of the Contractor. 

 
 D. All clean-up Operations, dust control (including enclosures and/or partitions) and 

safety provisions shall be the responsibility of the Contractor.  Clean-up and 
trash/debris removal shall be performed on a "daily basis".  It shall be the 
responsibility of the contractor to maintain a clean job site. 

 
 E. Contractor shall obtain all licenses and permits required for the demolition and/or 

construction work, inspection, testing and disposal of any/all materials indicated 
for removal and demolition. 

 
 F. During periods of darkness, all parts and/or areas of construction shall be lighted 

by the Contractor in a manner approved by the Contracting Officer. 
 
 
1.7  SALVAGE 
 
 Materials, accessories and components which are not indicated or specified to be 

relocated/reinstalled, be salvaged for the Government or to remain the property of the 
Government, shall become the property of the Contractor and promptly removed from the 
site. 

 
 
1.8  TULSA ANG BASE REQUIREMENTS AND REGULATIONS 
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Contractor and contractor personnel shall become familiar with and obey Base 
regulations, shall keep and stay within the limits of the work (and avenues of ingress and 
egress/haul routes), and shall not enter any other areas unless required to do so and are 
authorized for such entry.  Contractor equipment shall be conspicuously marked for 
identification.  Additional requirements are specified in Section “Supplementary 
Requirements”. 
 
 

END OF SECTION 01010 
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SECTION 01011 
 

 SUPPLEMENTARY REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
 Drawings, General Provisions of the Contract, all other Division - 1 Specification Sections and 

all specified Divisions 2 thru 16 Specifications Sections apply to this Section. 
 
 
1.2 SUMMARY 
 
 The information contained and specified in this section is intended to be supplemental to any 

and all other specified data.  The information shall serve the following purposes: 
 
 A. Provide definitions to terms indicated and used in the Contract Documents. 
 
 B. Provide information not otherwise specified and/or indicated for performance of the 

Work. 
 
 C. Provide an "over-view" of data and information to be provided to the Contractor in the 

form of a "Contractor's Handbook/Guide". 
 
1.3 DEFINITIONS 
 
 A. General:  Basic definitions related to construction products, materials and work are 

specified in Section "Reference Standards and Definitions". 
 
 B. Contracting Officer:  The Contracting Officer is the only person authorized to bind the 

government. (i.e. Change costs by deleting or adding work).  References to approvals 
and selections by the Contracting Officer mean the approvals/selections are to be made 
by a designated Contracting Officer Representative (COR). 

 
 C. Approving/Governing Authority:  These terms are intended to mean and refer to the 

Contracting Officer, the COR or a person designated by the Contracting Officer. 
 
 D. BCE:  This term means Base Civil Engineer. 
 
 E. A/E:  Architect and/or Engineer, being the firm hired to perform the specified work. 
 
 F. Architects:  This term is not intended to indicate authority of the Architect to approve 

and/or disapprove, select, require, permit, etc., for this Work or Project. 
 
1.4 STANDARD TULSA ANG BASE REQUIREMENTS FOR CONTRACTORS 
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 The following data and information is included to provide additional Project contract 

administration requirements. 
 
 A. CHANGES:  All work will be in accordance with Plans, Specifications, Terms and 

Conditions of the Contract. Any proposed changes or alterations in the work having an 
effect of increasing or decreasing the amount of the contract will be submitted in 
writing to the Contracting Officer for Approval. 

 
 B. GENERAL CONTRACTOR:  Will provide at the Preconstruction Conference: 
 
  1. Contractor's Mailing Address, Phone Number and FAX Number: 
  2. Contractor's Project Manager: 
  3. Contractor's Project Superintendent: 
  4. Phone Number of Project Superintendent (and Pager Number if used): 
  5. Project FAX Number:  Contractor's Field Office Number: 
 
 C. COMMUNICATIONS, RELATIONSHIPS, AND QUALITY: 
 
  Channels of Communication - The following shall be adhered to for pay requests, 

submittals, changes and problems: 
 
  1. Contractor to BCE Representative, BCE to A/E Firm, A/E Firm to BCE, BCE to 

Contracting Officer, Contracting Officer to BCE, BCE toContractor.  All parties 
shall be involved in all changes, reviews, problems, or management to insure a 
"Team" concept for a quality Project. Discussions or decisions shall be copied to 
all involved. 

 
  2. Contractor's Handbook/Guide - Contractor's packet containing samples of forms 

and the actual forms and guidance on how to prepare these forms will be 
presented to the Contractor at the preconstruction conference.  Extensive 
information regarding procedures, guidance, and coordination are contained in 
the packet and shall be read carefully.  All forms may be reproduced. 

 
  3. Quality Control - The Contractor shall be responsible for quality control. Visits 

by designated government inspectors/observers are for quality assurance only 
and their appearance during construction does not mean approval of the work in 
progress.  The required observance of tests and concealed work by the Architect 
and Government is for quality assurance. 

 
 D. PROGRESS, PLANNING, DOCUMENTATION, AND CONTROL: 
 
  1. Submission of Intended Progress 
 
   Contract Progress Schedule - A CPM (Critical Path Method) schedule must be 

submitted prior to commencement of work for any project that exceeds (59) 
fifty-nine calendar days.  The CPM schedule must be marked up to indicate 
actual progress monthly and submitted with payment applications.  If the project 
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falls more than 15 days behind the critical path, schedule is to be revised and 
resubmitted.  The CPM schedule shall be located in the job office.  The CPM 
will be in addition to the AF form 3064. 

 
  2. Time Extension Request - Must be justified and shall be submitted in writing for 

approval.  An updated Contract Progress Schedule shall be submitted with any 
request for Time Extension.  Contract completion date delay must be submitted 
within 30 days of the end of the month in which the delay occurred.  The 
anticipated adverse weather delays are indicated below: 

 
 Month Days Note: Anticipated adverse 
 January 7 weather delay days are 
 February 7 based on information  
 March 8 from the Tulsa District 
 April l9 Corps of Engineers 
 May 10 
 June 9 
 July 7 
 August 7 
 September 7 
 October 7 
 November 6 
 December 8 
 
  3. Contract Progress Report - Shall be prepared by the Contractor as of the 1st and 

15th of each month on AF Form 3065 and sent to the BCE within 2 days to 
identify weekly progress.  Forms will be furnished in the Contractor's 
Handbook/Guide. 

 
  E. INSPECTION: 
 
  1. Concealed Work - Compliance with the plans and specification shall be adhered 

to.  The A/E Firm and BCE inspectors shall inspect and approve all concealed 
work before covering and be notified in sufficient time to allow normal response 
(minimum of 72 hours advance notice). The Contractor's superintendent shall 
use good judgment for additional inspection items and promote quality and 
compliance before an inspection is required.  Failure to notify the government 
prior concealing any work will result in the contractor, at no cost to the 
government, exposing any work that may be questionable to the BCE. 

 
  2. Tests To Be Performed - 
 
   a. Selection of Laboratory - BCE shall approve the selection of testing 

laboratories and the laboratory must be capable of performing all 
required tests.  The Contractor shall submit a list of three (3) testing 
companies with one to be approved by BCE.  The BCE shall select all 
test all locations.  No test shall be performed with out the presence of the 
BCE Representative or prior approval to waive this requirement. 
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   b. Copies Required - One (1) original copy of all test reports will be 

provided to the Base Civil Engineer.  Provide one (1) copy to the A/E 
firm. 

 
   c. Results - Test reports shall indicate "Passed" or "Failed" on each item. 
 
  3. Maintenance of As-Built and Job Site Records - Records (Plans, Specifications, 

Submittals, etc.) shall be maintained by the Superintendent for review by the 
BCE. The records shall be timely and accurate and shall be distance referenced 
from permanent landmarks and/or construction.  Additional information is 
specified in article "AS-BUILT RECORDS". 

 
  4. Final Inspection & Acceptance - Pre-Final and Final Inspections will be made 

upon 48 hours minimum written notification.  Pre-Final Inspection shall not be 
requested when numerous flaws or omitted work are evident.  Government 
occupancy of the project will be granted upon final acceptance of the completed 
Project or Phase of the Project. Final inspection notice shall allow time for the 
Contracting Officer to attend.  Final inspections shall not be conducted until all 
contractors’ badges have been returned to Security Police and all contractual 
requirements and documentation are completed and approved.  Final inspection 
will not be performed unless all items identified on the pre-final punch list have 
been corrected. 

 
  5. Plans and Specifications Review - The Contractor's superintendent or project 

manager shall carefully review all plans and specifications prior to the pre-final 
inspection to insure that all tests and work has been performed and final 
documents are acceptable for approval. 

 
 F. SUPERINTENDENCE BY CONTRACTOR 
 
  A responsible and knowledgeable employee of the Contractor shall be designated in 

writing as the Project superintendent.  This superintendent shall be on site, shall 
supervise all work in progress, and shall act with Contractor authority on any possible 
emergency. 

 
 G. PASSES FOR EMPLOYEES & VEHICLES 
 
  Contact Security Police (Bldg. 501) for procedures  on vehicle passes  (918-833-7319). 

 All employee passes will be approved by the BCE.  Final payment to the general 
contractor will not be made at the completion of the construction project until all 
contractor badges have been returned. 

 
 
 H. CLEAN UP 
 
  1. Reference AF Form 3035 and specifications sections.  Clean up shall be 

performed daily as specified. 
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  2. The Contractor shall be responsible for jobsite cleanup for the entire project.  A 

jobsite cleanup program shall be established and maintained throughout the 
project. 

 
  3. Blowing debris shall be picked up and disposed of into a covered trash container 

on a minimum daily basis. 
 
  4. All roadways littered with debris, dirt, rocks etc. by the contractor or sub-

contractors shall be swept and kept clear of debris, dirt, construction materials, 
and other miscellaneous equipment immediately. 

 
 I. GOVERNMENT PROPERTY OTHER THAN GFP:  Reference AF Form 3035 and 

specifications and plans. 
 
 J. OPERATION OF STORAGE AREAS: 
 
  1. Description & Use of Authorized Areas  
 
   a. Parking - As designated by Government.  Contractor's personnel private 

vehicles shall be parked as directed by the BCE.  Only valid, approved 
and required working vehicles shall be parked on the work site. 

   b. Storage of Materials - Materials shall be stored in an area as directed by 
the BCE.  NOTE: the Contractor must secure all tools and items of 
value.  Storage buildings, trailers or shelters shall be and/or are the 
Contractor's responsibility. 

   c. Pavement Protection - Contractor shall take all precautions not to 
damage pavement, sidewalks, curbs, gutters, etc. 

 
  2. Authorized Use of Roadways and/or Streets - Limit haul routes directly to and 

thru the main gate.  Reference plans for haul routes.  All trucks or vehicles, such 
as concrete trucks or dump trucks shall be informed as to the job site location 
and warned not to approach any aircraft movement area.  Violation of this will 
cause arrest and very high fines. 

 
  3. Deliveries - Address all delivery tickets to the Contractor and reference the 

Project title.  "Do not deliver to ANG Base Supply Shipping or Receiving".  
Base personnel will not accept materials and will not assist in unloading with 
personnel or equipment.  All materials delivered to the ANG Base Supply will 
be sent back to the sender. 

 
  4. Disposal - Off base disposal of refuse and construction debris will be the 

responsibility of the Contractor.  Coordinate with Base Civil Engineer for 
salvage of equipment items.  Contractor will provide an on-site dumpster at 
Contractor's expense.  Contractor shall not use base dumpsters. 

 
  5. Temporary Utilities - Utilities will be the responsibility of the contractors and 

normally are at no usage cost to the Contractor unless designated in the plans or 
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specifications.  Temporary connections shall be coordinated and approved by 
the BCE prior to any actual connection.  Cost of connection shall be the 
responsibility of the Contractor. 

 
 K. SAFETY:  Refer to AF Form 3035 and bid documents. 
 
  1. Accidents - Contractor shall notify Safety Office and the BCE immediately for 

accidents requiring medical attention.  The Contracting Officer shall be notified 
in writing within 3 days of the incident with a copy to the BCE. 

 
  2. Visitors - Unauthorized government visitors shall be discouraged. 
 
  3. Excavation - All excavation shall have lighted barriers placed around them at a 

minimum of one every five feet and be stepped for safety to compile at a 
minimum with OSHA directives.  A digging permit shall be obtained from the 
Deputy BCE (833-7285) or Construction Inspector (833-7558 or 833-7790) 
prior to any digging or excavation.  (This is defined as any ground penetration.) 

 
  4. Hearing Protection - When working on or near the aircraft ramp, ear protection 

may be required due to high noise levels during aircraft operations or during 
high noises generated by construction machinery.  The Contractor's 
superintendent shall be responsible for enforcing their use.  Earplugs or "bunny 
ears" may be used as appropriate. 

 
  5. Material Safety Data Sheet - (MSDS) on all substances must be given to the 

BCE Representative for all materials to be provided and/or installed prior to 
installation. 

   
  6. Construction Signs - Post signs where there is overhead work involved to notify 

personnel that there are hazards above.  Consult the BCE for correct type and 
attachment of signage.  Post a quality prime contractor sign in the work area as 
designed and indicated on ATTACHMENT 4 to this Section. 

 
  7. Overhead Work - Hard Hat areas shall be designated by the Contractor for all 

work done overhead with possible injuries to personnel below:  Post appropriate 
signage. 

 
  8. Smoking - Is allowed only in designated smoking areas.  Smoking is not 

allowed in any government facility. 
 
 L. FIELD CHECKS 
 
  One of the base construction inspectors will be on the job site daily to record progress.  

They will advise the Contractor's superintendent of their presence on the job site and 
will comply with hardhat requirements.  Alternate BCE personnel may perform these 
duties during absences or for particular expertise. 

 
 M. MILITARY SECURITY: 
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  1. Contractor's Workmen - Except as approved for the Work, no workmen shall 

leave the work area or interfere in the Unit's operation (not to include normal 
travel to and/or from parked vehicles).  All Contractor employee problems shall 
be corrected off Base. 

 
  2. Perimeter Fence - Integrity of Base perimeter fencing shall be maintained at all 

times.  The FAA has extremely high fines for this violation of airport 
regulations. 

 
  3. Vehicle Conflicts - Contractor shall notify and coordinate with Security Police 

to have vehicles moved from area that is going to be under construction. 
 
  4. Weekend Hours - Contractor shall coordinate and schedule with DBCE and 

Security Police when planning to work on weekends or holidays.  Monthly UTA 
weekends will prohibit work.  Coordinate with DBCE and utilize the form to be 
provided.  The coordination and scheduling shall be accomplished no later than 
the 10 days preceding the weekend and/or holiday.  The contractor will only be 
approved to work on weekends when the progress of the project is behind 
schedule or scheduling is required for utility shutdowns.   

 
  5. Contractor Badges - Shall be worn at all times. 
 
 N. APPROVAL OF SUBCONTRACTORS 
 
  The Contracting Officer shall make Approval of subcontractors.  The Contractor, 

including addresses, phone numbers and insurance coverage, shall provide a complete 
list. 

 
 O. PAYMENTS 
 
  Refer to AF Form 3035 and Contractor's Handbook/Guide.  One per month, and must 

coincide with a progress report.   
   
 P. UTILITIES 
 
  Refer to AF Form 3035, specifications and bid documents.  A digging permit is 

required.  Existing utility drawings and as-built drawings may be provided as a guide.  
Location and verification is always the Contractor's responsibility. 

   
 Q. WARRANTIES AND OPERATIONS & MAINTENANCE MANUALS: 
 
  1. Turn-in Procedure - Refer to specifications.  Contractor shall completely 

accomplish original warranty form and a warranty submission cover letter (see 
Attachment No. 1 for example) for every piece of equipment, and submit in a 
three ring binder.  Two additional copies of every warranty shall be submitted, 
with a three ring binder for each set.  In addition, a copy of each warranty shall 
be included in the "Operations and Maintenance Manuals" attached to the 
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literature for the respective piece of equipment.  O&M Manuals shall be 
submitted for review and approval when the project becomes (75%) seventy five 
percent complete.  Failure to submit as directed will result in the disapproval of 
payment applications until the time that O&M manuals are approved. 

 
  2. Form 274 - Government will furnish Form 274 per Contractor's request when 

required quantity is established.  Contractor shall accomplish and attach 
Optional Form 274 adjacent to the nameplate for each piece of equipment 
covered by a warranty.  For architectural items the form shall be attached on the 
inside of a cover or at a location out of the normal line of sight. 

 
 R. FIRE SAFETY 
 
  Refer to AF From 3035 and Base Fire Department guidance.  All open flames or spark 

producing type work must have a fire permit prior to work (833-7283) and must be 
terminated 2 hours prior to end of work and be inspected.  Coordinate with the Fire 
Department on Thursdays for weekend permits. 

 
 S. NOTICE TO PROCEED 
 
  Certificate of Insurance and performance bonds are required immediately for the "notice 

to proceed" to be issued.  The Contract shall commence within 10 days after receipt of 
Notice to Proceed.  Total Contract time allowed per the contract bid documents, starting 
with date of Notice to Proceed.  Contract time allowed includes normal weather delays 
for this area.  Reference Section 01300-1.3,3d, Notice to Proceed will not be issued 
until the requirements of this section are completed. 

 
 T. WEEKLY PROGRESS MEETINGS:   
 
  1. Schedule and administer meetings throughout progress of the work at one week 

intervals. 
 
  2. Attendance Required:  Job superintendent, major Subcontractors and suppliers, 

Contracting Officer, as appropriate to agenda topics for each meeting.  
Subcontractors to attend shall be those presently working or will begin work 
before the next two progress meetings. 

 
 U. SUBMITTALS AND SAMPLES 
 
  Contractor shall submit a minimum of four (4) copies of each required submittal; A/E 

will retain one (1) copy; Two (2) copies will be retained by the Government and one (1) 
returned to the Contractor, marked with action taken and corrections or modifications 
required.  (Submit six (6) copies when submittal is required for maintenance manuals). 

 
 V. CONTRACTOR'S DISPLAY BOARD 
 
  Reference remarks Section of AF Form 3035.  Wage rates and equal employment 

opportunity posters must be posted for easy access on the job site.    
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 W. POINTS OF CONTACT: 
 
  1. USPFO Contracting Office – 3535 Military Circle, Oklahoma City, OK, 73111-

4398, (405) 425-8221. 
 
  2. Base Civil Engineer (BCE) - 4200 N. 93rd East Ave., Tulsa, OK, 74115-1632, 

BLDG 222, (918) 833-7299, Mon - Thur 0700 - 1730 hrs.  
 
  3. Deputy Base Civil Engineer (DBCE) - 4200 N. 93rd East Ave., Tulsa, OK, 

74115-1632, BLDG 222, (918) 833-7285, Mon - Thur 0700 - 1730 hrs. 
 
  4. Technical Inspector- 4200 N. 93rd East Ave., Tulsa, OK, 74115-1632, BLDG 

222, (918) 833-7558 or (918) 833-7790, Mon - Fri 0730 hrs.   
 
  5. Safety - (918) 833-7266, Mon - Thur 0700 - 1730. 
 
  6. Fire Department - (918) 833-7283, Mon - Thur 0700 - 1730 hrs normally, 

BLDG 403. 
 
  7. Security - (918) 833-7321, Security is manned 24 hours per day, BLDG 501 

annex. 
 
  8. Base Health/Environmental - (918) 833-7754, Mon - Thur 0700 - 1730 hrs, 

BLDG 420  
 
  9. Base Communications - (918) 833-7630, Mon - Thur 0700 - 1730 hrs, BLDG 

230. 
 
  10. Base Contracting – 4200 N. 93rd East Ave., Tulsa, OK, 74115-1632, BLDG 402, 

(918) 833-7305 or (918) 833-7250 Mon - Thur 0700 - 1730 hrs. 
 
 X. FURTHER COMMENTS ON ABOVE OR UNIQUE ITEMS: 
 
  1. Asbestos Non Use - A copy of the asbestos non-use forms shall be given to the 

Contractor and it is required that all subcontractors and project managers sign 
and return to the BCE.  This shall be done within 15 days after the notice to 
proceed.  Material Safety Data Sheets on all materials used on the projects must 
be submitted. 

 
  2. Correspondence - All correspondence shall have the contract number and 

project number on it. 
 
  3. Project Closeout - Final inspection and payment will require all work be 

completed and all badges be returned.  A complete listing of all installed 
equipment shall be furnished to the Real Property Management Specialist at the 
conclusion of the Project.  The listing shall include the cost of material, labor, 
etc., for each specified category of each facility per the Real Property Cost 
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Listing.  Forms will be furnished to the Contractor, and the Contractor shall 
include equipment description, manufacturer, model number, and serial number. 
 Complete and approved OM Manuals / Data are required prior to acceptance of 
the Project. 

 
  4. Hearing Protection - Proper ear protection shall be the Contractor's 

responsibility. 
 
  5. Stored Items for Payment - In summary, these should be on site and protected 

per manufacturer's recommendations.  They shall be accessible and easily 
inventoried. Invoices shall accompany the payment request and be sent to the 
BCE 24 hours prior to the site visit to verify.  This will be concurrent with a 
progress meeting.  Invoices are necessary, as the government will not pay until 
the Contractor has paid for stored items.  Stored items, on base, may be 
considered if justified, approved, and coordinated with BCE Inspector.  The 
following conditions shall be met and acceptable to the Contracting Officer: 

 
   a. The Contractor shall demonstrate clear title (paid invoices) for the 

materials.  (Payments will not be made for materials in transit). 
 
   b. The material shall be stored within reasonable proximity to the 

construction site. 
 
   c. The material shall be adequately insured and protected from theft. 
 
   d. The material shall not be susceptible to deterioration or physical damage 

in storage or in transit to the project. 
 
  6. Emergency Access - It is important to notify the ANG, Fire Chief 833-7283; 

Security 833-7321; and clinic 833- 7207, Senior Health Tech, when and what 
sections of pavements or streets or main building entrances are going to be 
blocked off.  Before they are barricaded, access to buildings should also be 
coordinated with users. 

 
  7. Temporary Services - Portable toilets and all telephone business lines shall be 

provided by the Contractor.  Contact Base Communication for information on 
how to have Bell Telephone access Base cables. 

 
  8. Fire Hydrant Use - Access and use of the fire hydrants must be coordinated 

through the Fire Dept., 833- 7283. 
 
  9. Airport Access - If Contractors intend to pass the Airport Perimeter Road on to 

the taxiway, the Airport Tower shall be notified prior to access.  Radio control 
by the tower is essential for any access. 

 
  10. Medical Emergency – For medical emergencies requiring ambulance or fire 

department, dial 911. 
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  11. Air Conditioning and Refrigeration Equipment Survey – 
 
   a. Provide a completed NGB Form 88-4 as attached and submit to the 

Contracting Officer with project closeout documents. 
 
   b. Instruction for Completion of Form: 
 
    1) BASE:  Fill in ANG installation name and state where it is 

located. 
 
    2) FACILITY NUMBER:  Fill in the building number where the 

survey takes places. 
 
    3) UNIT:  This is the designated unit number for this piece of 

equipment in accordance with the drawing or equipment layout 
plans. 

 
    4) DESCRIPTION:  Record type or common name of this piece of 

equipment, such as: Window Air Conditioning  (A/C), Rooftop 
Unit, Unitary A/C, Fan Coil Unit, Chiller, Freezer, or Water 
Cooler.  Record all water coolers as one piece or equipment per 
facility, but show the total number of units under comments. 

 
    5) STATUS:  This reflects the current disposition of the equipment 

item.  Valid status indicators are:  IN SERVICE, 
MOTHBALLED, UNDER REPAIR, or DECOMISSIONED. 

 
    6) CAPACITY:  Fill in the number of tons (12,000 BTUH equals 

one ton). 
 
    7) REFRIGERANT TYPE:  Indentify as CFC-11, CFC-12, CFC-22, 

CFC-113 or CFC-500 series. 
 
    8) REFRIGERANT QUANTITY:  This is the optimal amount of 

refrigerant needed to fill an empty piece of equipment.  Take into 
consideration the cooling coil and refrigerant piping for some 
HVAC or refrigeration units.  Review equipment nameplate and 
date sheet for additional information. 

 
    9) MODEL:  This is the model number assigned to the equipment 

by the manufacturer. 
 
    10) MANUFACTURER:  Record the manufacturer’s name, such as 

Trane, York, or Carrier. 
 
    11) DATE MANUFACTURED:  Record the date the equipment was 

manufactured.  If this information is not available, provide the 
equipment installation date or the best available date on record. 
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    12) SERIAL NUMBER:  Record the serial number assigned to the 

equipment.  Check the nameplate for the information. 
 
    13) CONDITION ASSESSMENT:  Use the numbers as defined 

below to indicate the status of the equipment at the time of the 
survey.  This is the surveyor’s best judgment and should not 
require a significant work effort such as an engineer’s study. 

 
     1-- System is new or fully operational.  No work required. 
 
     2 -- System is in operational condition.  Routine preventive 

maintenance is required to preserve reliability. 
 
     3 -- System is in serious condition but the conditions are 

tolerable. 
 
     4 -- System is in intolerable condition.  Major components have 

failed or failure is imminent.  Replacement of the equipment 
should be considered at the earliest date. 

 
 
1.5 SUPPLEMENTAL DATA 
 
 A. As-Built Records 
 
  1. As-Built Record Drawings, Specifications and Submittals - Contractor shall 

maintain, at the jobsite, complete and up-to-date full-size Contract Documents 
marked to record any deviations that have been made from the original Contract 
Documents during the course of construction.  These documents shall be 
available for review by the COR.  Upon completion of the Work, submit the 
marked set of documents to the COR.  Requests for partial payments shall not be 
approved if the marked documents are not kept current, and the request for final 
payment shall not be approved until the as-built documents are acceptable to the 
Contracting Officer. 

 
  2. Objects installed and not shown on the plans should be located by measurements 

to a permanent visible structure.  Point locations not readily visible, such as 
underground water valve or pipe elbow, should be located by measurements to 
two permanent visible objects.  Linear objects located parallel to permanent 
visible objects, should be measured and recorded at intervals of not more than 
50-feet and at the end points of the linear object being located. 

 
 B. Operation and Maintenance Manuals/Data 
 
  1. Contractor shall submit Operation and Maintenance (OM) data and/or manuals 

that are specifically applicable to this Contract and a complete and concise 
depiction of the provided equipment or product.  Data containing extraneous 
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information to be sorted through to find applicable instructions will not be 
accepted. Provide information in sufficient detail to clearly explain user OM 
requirements at the system, equipment, component, and subassembly level. 
Include an index preceding each submittal.  Submit in accordance with Section 
01300, "Submittals".   

 
   a. Quantity - Submit two (2) copies of the manufacturers' information 

specified herein for the components, assemblies, subassemblies, 
attachments, and accessories. The items for which OM manuals are 
required are listed in the technical sections that specify that 
particular item. 

 
   b. Package Content - For each product, system, or piece of equipment 

requiring submission of OM data, submit the package required in the 
individual technical section. Package content shall be as required herein. 

 
   c. Delivery - Submit OM data to the COR for review, approval and 

acceptance; submit data specified for a given item within 30 calendar 
days after the item is delivered to the contract site (unless otherwise 
indicated and/or specified). 

 
   d. Changes to Submittals - Manufacturer-originated changes or revisions to 

submitted data shall be furnished by the Contractor if a component of an 
item is so affected subsequent to acceptance of the OM data.  Changes, 
additions, or revisions required by the Contracting Officer for final 
acceptance of submitted data shall be submitted by the Contractor within 
30 calendar days of the notification of this change requirement. 

 
  2. Types of Information Required in OM Data Packages 
 
   a. Operating Instructions - Include specific instructions, procedures, and 

illustrations for the following phases of operation: 
 
    1) Safety Precautions - List personnel hazards and equipment or 

product safety precautions for all operating conditions. 
 
    2) Normal Operations - Include data and instructions to explain 

operation requirements for maintenance. 
 
    3) Service Requirements - Include instructions for maintenance 

services to be performed such as lubrication, adjustments, and 
inspection. 

 
   b. Preventive Maintenance - Include the following information for 

preventive and scheduled maintenance to minimize corrective 
maintenance and repair. 
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    1) Lubrication Data - Include lubrication data, other than 
instructions for lubrication in accordance with paragraph entitled 
"Service Requirements": 

 
    2) A table showing recommended lubricants for specific 

temperature ranges and applications. 
 
    3)  Charts with a schematic diagram of the equipment showing 

lubrication points, recommended types and grades of lubricants, 
and capacities; and 

 
    4)   A lubrication schedule showing service interval frequency. 
 
   c. Corrective Maintenance - Include manufacturer's recommendations on 

procedures and instructions for correcting problems and making repairs. 
  
    1) Maintenance and Repair Procedures - Include instructions and 

list tools required to restore product or equipment to proper 
condition or operating standards. 

 
    2) Removal and Replacement Instructions - Include step-by-step 

procedures and list required tools and supplies for removal, 
replacement, disassembly, and assembly of components, 
assemblies, subassemblies, accessories, and attachments.  
Provide tolerances, dimensions, settings and adjustments 
required.  Instructions shall include a combination of text and 
illustrations. 

 
    3) Spare Parts and Supply Lists - Include lists of spare parts and 

supplies required for maintenance and repair to ensure continued 
service or operation without unreasonable delays.  List spare 
parts and supplies that have a long lead time to obtain. 

 
   d. Appendices - Provide information required below and information not 

specified in the preceding paragraphs but pertinent to the maintenance or 
operation of the product or equipment.  Include the following: 

 
    1)  Parts Identification - Provide identification and coverage for all 

parts of each component, assembly, subassembly, and accessory 
of the end items subject to replacement.  Include special 
hardware requirements.  Identify parts by make, model, serial 
number, and source of supply to allow reordering without further 
identification. Provide clear and legible illustrations, drawings, 
and exploded views to enable easy identification of the items.  
When illustrations omit the part numbers and description, both 
the illustrations and separate listing shall show the index, 
reference, or key number, which will cross-reference the 
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illustrated part to the listed part.  Parts shown in the listings shall 
be grouped by components, assemblies, and subassemblies. 

 
     a) Manufacturer's standard commercial practice - The parts 

data may cover more than one model or series of 
equipment, components, assemblies, subassemblies, 
attachments, or accessories, such as a master parts 
catalog, in accordance with the manufacturer's standard 
commercial practice. 

 
     b)  Other than manufacturer's standard commercial practice - 

End item manufacturer may add a cross-reference to 
implement components' assemblies and parts 
requirements when implementation in manual form varies 
significantly from the style, format, and method of 
manufacturer's standard commercial practice.   

 
    2) Warranty Information - List and explain the various warranties 

and include the servicing and technical precautions prescribed by 
the manufacturers or contract documents to keep warranties in 
force. 

 
    3) Contractor Information - Provide a list that includes the name, 

address, and telephone number of the General Contractor and 
each subcontractor installing the product or equipment.  Include 
local representatives and service organizations most convenient 
to the Project site.  Provide the name, address, and telephone 
number of the product or equipment manufacturers. 

 
 C. Schedule of Values 
 
  1. Within 30 days following the Notice to Proceed, the Contractor shall prepare 

and submit to the Government for review and approval: 
 
   a. A schedule of the estimated values of each principal category of the 

work, when added together, equals the total contract price; 
 
    1) The costs associated with preparatory work, overhead, profit, 

insurance, taxes, warranted, and permits shall be prorated into 
items of work throughout the "Schedule of Values". 

 
    2) As-built Records, as defined in paragraph 1.5.A shall be a 

separate line item cost on the "Schedule of Values".  The value 
shall be listed as a minimum of 0.5% of the total contract price. 

 
    3) Performance and payment bond costs shall be a separate line item 

cost on the "Schedule of Values". 
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    4) The operation and maintenance manuals (OM) as defined in 
paragraph 1.5.B, shall be a separate line item cost on the 
"Schedule of Values".  The costs shall consist of costs associated 
with preparation work, obtaining the manuals, assembling the 
manuals, and any training that might be required to be given.  
The value shall be listed as a minimum of 0.5% of the total 
contract price. 

 
    5) The Real Property Records as required in paragraph 1.4.X.3 shall 

be a separate line item cost on the "Schedule of Values".  The 
value shall be listed as a minimum of 1% of the total Contract 
Price. 

 
    6) Bond Costs, As-Built Records Costs, Real Property Records 

Costs and OM Manual Costs shall be listed as items one (1), two 
(2), three (3) and four (4) respectively on the "Schedule of 
Values". 

 
    7) Submittals as required by the contract documents shall be a 

separate line item cost on the “Schedule of Values.”  The value 
shall be listed as a minimum of 2% of the total Contract Price. 

 
   b. This schedule will be used for determining progress payments and shall 

be in such detail as may be required by the Contracting Officer. 
 
   c. Complete all attached forms and Real Property Cost Listing following 

the end of this section. 
 
 

END OF SECTION 01011 
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ASBESTOS NON-USE FORM 
 
 

I certify that all material and equipment installed under Contract Number  

DAHA 34__________________ does not contain any regulated asbestos materials and that no 

equipment and material containing asbestos was specified. 

 

Project Architect ________________________  Date: ___________________ 

Project Engineer ________________________  Date: ___________________ 

General Contractor _____________________   Date: ___________________ 

Sub-Contractor _________________________  Date: ___________________ 

Sub-Contractor _________________________  Date: ___________________ 

Sub-Contractor _________________________  Date: ___________________  

Sub-Contractor _________________________  Date: ___________________  

Sub-Contractor _________________________  Date: ___________________  

Sub-Contractor _________________________  Date: ___________________  

Sub-Contractor _________________________  Date: ___________________  

Sub-Contractor _________________________  Date: ___________________ 

 

 

 

 

Notary _____________________________  Date: ___________________ 
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AIR CONDITIONING AND REFRIGERATION EQUIPMENT 
SURVEY 

 
BASE/STATE: MAJCOM: ANG 

FACILITY NUMBER: UNIT: 

DESCRIPTION: STATUS: 

CAPACITY:                                TONS REFRIGERANT TYPE: 

REFRIGERANT QTY:                LBS MODEL: 

MANUFACTURER: DATE MANUFACTURED: 

SERIAL NUMBER: CONDITION ASSESSMENT: 

COMMENTS: 

 
BASE/STATE: MAJCOM: ANG 

FACILITY NUMBER: UNIT: 

DESCRIPTION: STATUS: 

CAPACITY:                                TONS REFRIGERANT TYPE: 

REFRIGERANT QTY:                LBS MODEL: 

MANUFACTURER: DATE MANUFACTURED: 

SERIAL NUMBER: CONDITION ASSESSMENT: 

COMMENTS: 

 
BASE/STATE: MAJCOM: ANG 

FACILITY NUMBER: UNIT: 

DESCRIPTION: STATUS: 

CAPACITY:                                TONS REFRIGERANT TYPE: 

REFRIGERANT QTY:                LBS MODEL: 

MANUFACTURER: DATE MANUFACTURED: 

SERIAL NUMBER: CONDITION ASSESSMENT: 

COMMENTS: 
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REAL PROPERTY COST LISTING 
 

PROJECT TITLE_________________________________________________________  PROJECT NUMBER XHZG___________ 
 
CONTRACTOR______________________________________________________________________________________________ 
 
Total Demolition Cost $________________ Total Construction Cost $ ________________ Total Contract Cost $ ________________ 
 
 
1.  GENERAL INFORMATION 
  

a.  Building Dimensions and Area 
   

Main Building  __________ft x __________ft - __________sf 
  
 Wings __________ft x __________ft - __________sf  
  
 Wings __________ft x __________ft - __________sf  
  
 Wings __________ft x __________ft - __________sf 
  
 Offset __________ft x __________ft - __________sf 
  
 Offset __________ft x __________ft - __________sf 
  
 Offset __________ft x __________ft - __________sf  
 
 b.  Number of Floors:  __________ 
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2. CONSTRUCTION 
 
  a.  Type of Foundation: _______________ (Piers, Grade Beams, Footings, etc…) 
 
  b. Type of Floors: _______________ (Concrete, Wood, Special Flooring, etc…) 
 
  c. Type of Exterior Walls: _______________ (Masonry, Wood Siding, etc…) 
   
  d. Type of Roof:  _______________ (BURS, Membrane, Metal, etc…) 
 
3. UTILITIES ENTERING FACILITY 
 
  a. Water:  _______________ (Size of Pipe) 
   
  b.  Gas:  _______________ (Size of Pipe) 
 
  c. Sanitary Sewer: ______________ (Size of Pipe) 
 
  d. Storm Sewer:  _______________ (Size of Pipe) 
 
  e. Electric: __________ (phase),  __________ (watts)  __________ (wire size & type) 
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DEMOLITION 
 
 
1. PAVEMENTS (Driveways, Roads, Streets and Parking) 
 
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
   
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
2. STORM SEWER/DRAINAGE SYSTEMS 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
   
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
3. SIDEWALKS 
 
  Mat’l:  _____________ Sq Yds: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
   
 
4. CURB & GUTTER 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
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5. EXTERIOR BUILDING WALLS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
6. ROOFS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
7. INTERIOR BUILDING WALLS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
  
 Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
8. AIR CONDITIONING /HEATING EQUIPMENT 
 
  Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________  
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    Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________  
 
 
9. EXTERIOR ELECTRIC SERVICE 
 
  Overhead Primary (Size/Voltage/Phase): ____/____/____Labor/Equipment Cost: _____________ Salvage Value: 
___________ 
 
  Undergrd Primary (Size/Voltage/Phase): ____/____/____Labor/Equipment Cost: _____________ Salvage Value: 
___________ 
 
  Overhead Sec. (Size/Voltage/Phase): ____/____/____ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
  Undergrd Sec. (Size/Voltage/Phase): ____/____/____ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
10. TRANSFORMERS 
   
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
 
11. INTERIOR ELECTRIC Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
 
12. MISCELLANEOUS EQUIPMENT (Water coolers, Hand dryers, commodes, urinals, lavatory, exhaust fans, etc…): 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
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  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Salvage Value: ________ Serial No. ________ 
 
 
13. FENCE 
 
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________  
   
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
14. SECURITY ALARMS SYSTEMS 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
15. FIRE DETECTION SYSTEMS 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
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16. FIRE  SUPPRESSION SYSTEMS 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
17. STREET LIGHTS   Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
18. FIRE HYDRANTS   Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
19. HYDRAULIC LIFTS    
   
   Tons: _______________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
20. HOIST, CRANES    
   
   Tons: _______________ Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
21. EMERGENCY SHOWER   Labor/Equipment Cost: _____________ Salvage Value: ___________ 
 
 
22. FIXED SPRAY PAINT BOOTH Labor/Equipment Cost: _____________ Salvage Value: ___________ 
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23. COMPRESSED AIR DISTRIBUTION    
   
   Lin Ft.: _______________ Labor/Equipment Cost: _____________ Salvage Value: ___________  
 
 
24. THEATRE SEATS    
   
  Each: _______________  Labor/Equipment Cost: _____________ Salvage Value: ___________ 
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CONSTRUCTION AND INSTALLATION 
 
 
1. PAVEMENTS (Driveways, Roads, Streets and Parking) 
 
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
   
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Type:  _____________ Sq. Yds: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
2. STORM SEWER/DRAINAGE SYSTEMS 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
   
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
3. SIDEWALKS 
 
  Mat’l:  _____________ Sq Yds: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
   
 
4. CURB & GUTTER 
 
  Type:  _____________ Lin Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
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5. EXTERIOR BUILDING WALLS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
6. ROOFS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
7. INTERIOR BUILDING WALLS 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
  
 Mat’l:  _____________ Sq Ft: _____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
8. AIR CONDITIONING /HEATING EQUIPMENT 
 
  Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________  
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    Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Type:  _____________ Ton/BTU: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________  
 
 
9. EXTERIOR ELECTRIC SERVICE 
 
  Overhead Primary (Size/Voltage/Phase): ____/____/____Labor/Equipment Cost: _____________ Material Cost: 
___________ 
 
  Undergrd Primary (Size/Voltage/Phase): ____/____/____Labor/Equipment Cost: _____________ Material Cost: 
___________ 
 
  Overhead Sec. (Size/Voltage/Phase): ____/____/____ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
  Undergrd Sec. (Size/Voltage/Phase): ____/____/____ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
10. TRANSFORMERS 
   
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
  Type: __________ KVA/Phase: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
 
11. INTERIOR ELECTRIC Labor/Equipment Cost: ________Material Cost: ________  
 
 
12. MISCELLANEOUS EQUIPMENT (Water coolers, Hand dryers, commodes, urinals, lavatory, exhaust fans, etc…): 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
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  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
  Type: __________ Model No.: _________ Labor/Equipment Cost: ________Material Cost: ________ Serial No. ________ 
 
 
13. FENCE 
 
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________  
   
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
   Type:  _____________ Lin Ft.: ____________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
14. SECURITY ALARMS SYSTEMS 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
   Type:  _____________  Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
15. FIRE DETECTION SYSTEMS 
 
   Type:  _____________  No. Detectors: _____  Sq Ft: _____ Labor/Equip. Cost: _____________ Material Cost: _________ 
     
   Type:  _____________  No. Detectors: _____  Sq Ft: _____ Labor/Equip. Cost: _____________ Material Cost: _________  
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16. FIRE  SUPPRESSION SYSTEMS 
 
   Type:  _____________  No. Heads: _____  Sq Ft: _____ Labor/Equip. Cost: _____________ Material Cost: _________  
 
   Type:  _____________  No. Heads: _____  Sq Ft: _____ Labor/Equip. Cost: _____________ Material Cost: _________ 
  
   Type:  _____________  No. Heads: _____  Sq Ft: _____ Labor/Equip. Cost: _____________ Material Cost: _________ 
 
 
17. STREET LIGHTS   Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
18. FIRE HYDRANTS  No. of Hydrants: _____ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
19. HYDRAULIC LIFTS    
   
   Tons: _______________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
20. HOIST, CRANES    
   
   Tons: _______________ Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
21. EMERGENCY SHOWER   Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
22. FIXED SPRAY PAINT BOOTH Labor/Equipment Cost: _____________ Material Cost: ___________ 
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23. COMPRESSED AIR DISTRIBUTION    
   
   Lin Ft.: _______________ Labor/Equipment Cost: _____________ Material Cost: ___________  
 
 
24. THEATRE SEATS    
   
   Each: ________________  Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
25. LANDSCAPING   Labor/Equipment Cost: _____________ Material Cost: ___________ 
 
 
26. LAWN SPRINKLER    
   
   Lin Ft.: _______________ No. Heads: _____ Labor/Equipment Cost: _____________ Material: 

___________ 
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ATTACHMENT X 
 

Contractor Hazardous Material Identification Form 
 

Date: __________ 
 

Part 1 
 
This part is to be completed by the Contractor prior to start date, and shall be maintained on the job 
site: 
 
Contractor Company: __________________________________________ 
 
Proposed work term: ____________________ to ____________________ 
 
Contractor Point of Contact: _____________________________________ 
 
Phone Number: _________________ Fax Number: ________________ 
 
HM to be used: 
MFG./Product 
 

MSDS 
Attached 

Quantity 
Used 

Disposal Procedures 
 

Used/Unused Material 
Removed from ANG 

Installation 
     
     
     
     
     
     
     
     
     
     
 
Note: This form is good for a one-month period and is to be submitted to the Hazardous Material 
Pharmacy (HMP).  All HM (hazardous material) used thereafter will be identified to the 
Contracting Officer’s Representative for approval by the HMP.  See Part II for the Contract 
closeout procedures. 
 
HMP phone number is (918) 833-7310 
 
HMP Approval Signatures: 
 
BEE (Bioenvironmental Engineering Representative):  ___________________________________ 
 
EM (Environmental Manager): ______________________________________________________ 
 
Safety Officer: __________________________________________________________________ 
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Contractor Hazardous Material Identification Form 
(Closeout Procedures) 

 
 

Part 2 
 
Attached this part to Part 1 
 
The Contractor shall accompany the Environmental Manager on the closeout inspection to ensure 
all used/unused HM was removed from the installation. 
 
Closeout Signatures: 
 

Date: ____________________ 
 
 
EM (Environmental Manager): ______________________________________________________ 
 
EM (Environmental Manager): ______________________________________________________ 
 
Contractor: _____________________________________________________________________ 
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SECTION 01040 
 

PROJECT COORDINATION 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS  
 

Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
 
1.2 SUMMARY 
 
 A. This Section specifies administrative and supervisory requirements necessary for 

Project coordination including, but not necessarily limited to: 
 
  1. Coordination. 
  2. Administrative and supervisory personnel. 
  3. General installation provisions. 
  4. Cleaning and protection. 
 
 B. Additional responsibilities are included in other Division - 1, Specification Sections. 
 
 C. Quality Control is included in Section "Quality Control". 
 
 D. Requirements for the Contractor's Progress Schedule are included in Section 

"Submittals" and Section "Progress Meetings". 
 
 
1.3 COORDINATION 
 
 A. Coordination:  Coordinate construction activities included under various Sections of 

these Specifications to assure efficient and orderly installation of each part of the 
Work.  Coordinate construction operations included under different Sections of the 
Specifications that are dependent upon each other for proper installation, 
connection, and operation. 

 
  1. Where installation of one part of the Work is dependent on installation of 

other components, either before or after its own installation, schedule 
construction activities in the sequence required to obtain the best results. 

 
  2. Where availability of space is limited, coordinate installation of different 

components to assure maximum accessibility for required maintenance, 
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service and repair. 
 
  3. Make adequate provisions to accommodate items scheduled for later 

installation. 
 
 B. Where necessary, prepare memoranda for distribution to each party involved 

outlining special procedures required for coordination.  Include such items as 
required notices, reports, and attendance at meetings.  Prepare similar memoranda 
for the Government and separate Contractors where coordination of their Work is 
required. 

 
 C. Administrative Procedures:  Coordinate scheduling and timing of required 

administrative procedures with other construction activities to avoid conflicts and 
ensure orderly progress of the Work.  Such administrative activities include, but are 
not limited to, the following: 

 
  1. Preparation of schedules. 
   
  2. Installation and removal of temporary facilities. 
   
  3. Delivery and processing of submittals. 
   
  4. Progress meetings. 
   
  5. Project Close-out activities. 
 
 D. Conservation:  Coordinate construction activities to ensure that operations are 

carried out with consideration given to conservation of energy, water, and materials. 
 Salvage materials and equipment involved in performance of, but not actually 
incorporated in, the Work.  Refer to other sections for disposition of salvaged 
materials that are designated as Government's property. 

 
 
1.4 SUBMITTALS 
 
 A. Coordination Drawings:  Prepare and submit coordination Drawings where close 

and careful coordination is required for installation of products and materials 
fabricated off-site by separate entities, and where limited space availability 
necessitates maximum utilization of space for efficient installation of different 
components. 

 
  1. Show the interrelationship of components shown on separate Shop 

Drawings. 
 
  2. Indicate required installation sequences. 
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  3. Comply with requirements contained in Section "Submittals." 
 
  4. Refer to Division-15 Section "Basic Mechanical Requirements," and 

Division-16 Section "Basic Electrical Requirements" for specific 
coordination Drawing requirements for mechanical and electrical 
installations. 

 
 B. Staff Names:  Within 15 days of Notice to Proceed, submit a list of the Contractor's 

principal staff assignments, including the Superintendent and other personnel in 
attendance at the site; identify individuals, their duties and responsibilities; list their 
addresses and telephone numbers. 

 
 C. Post copies of the list in the Project meeting room, the temporary field office, and at 

each temporary telephone.  Provide copies to/for the Contracting Officer and BCE. 
 
 
PART 2 - PRODUCTS (Not Applicable). 
 
 
PART 3 - EXECUTION 
 
 
3.1 GENERAL INSTALLATION PROVISIONS 
 
 A. Inspection of Conditions:  Require the Installer of each major component to inspect 

both the substrate and conditions under which Work is to be performed.  Do not 
proceed until unsatisfactory conditions have been corrected in an acceptable 
manner. 

 
 B. Manufacturer's Instructions:  Comply with manufacturer's installation instructions 

and recommendations, to the extent that those instructions and recommendations 
are more explicit or stringent than requirements contained in Contract Documents. 

 
 C. Inspect materials or equipment immediately upon delivery and again prior to 

installation.  Reject damaged and defective items. 
 
 D. Provide attachment and connection devices and methods necessary for securing 

Work. Secure Work true to line and level.  Allow for expansion and building 
movement. 

 
 E. Visual Effects:  Provide uniform joint widths in exposed Work.  Arrange joints in 

exposed work to obtain the best visual effect.  Refer questionable choices to the 
Contracting Officer for final decision. 

 
 F. Recheck measurements and dimensions, before starting each installation. 
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 G. Install each component during weather conditions and Project status that will ensure 
the best possible results. Isolate each part of the completed construction from 
incompatible material as necessary to prevent deterioration. 

 
 H. Coordinate temporary enclosures with required inspections and tests, to minimize 

the necessity of uncovering completed construction for that purpose. 
 
 I. Mounting Heights:  Where mounting heights are not indicated, install individual 

components at standard mounting heights recognized within the industry for the 
particular application indicated.  Refer questionable mounting height decisions to 
the Contracting Officer for final decision. 

 
 
3.2 CLEANING AND PROTECTION 
 
 A. During handling and installation, clean and protect construction in progress and 

adjoining materials in place.  Apply protective covering where required to ensure 
protection from damage or deterioration at Substantial Completion. 

 
 B. Clean and maintain completed construction as frequently as necessary through the 

remainder of the construction period.  Adjust and lubricate operable components to 
ensure operability without damaging effects. 

 
 C. Limiting Exposures:  Supervise construction activities to ensure that no part of the 

construction, completed or in progress, is subjected to harmful, dangerous, 
damaging, or otherwise deleterious exposure during the construction period.  Where 
applicable, such exposures include, but are not limited to, the following: 

 
  1. Excessive static or dynamic loading. 
  2. Excessive internal or external pressures. 
  3. Excessively high or low temperatures. 
  4. Thermal shock. 
  5. Excessively high or low humidity. 
  6. Air contamination or pollution. 
  7. Water or ice. 
  8. Solvents. 
  9. Chemicals. 
  10. Light. 
  11. Radiation. 
  12. Puncture. 
  13. Abrasion. 
  14. Heavy traffic. 
  15. Soiling, staining and corrosion. 
  16. Bacteria. 
  17. Rodent and insect infestation. 
  18. Combustion. 
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  19. Electrical current. 
  20. High speed operation, 
  21. Improper lubrication, 
  22. Unusual wear or other misuse. 
  23. Contact between incompatible materials. 
  24. Destructive testing. 
  25. Misalignment. 
  26. Excessive weathering. 
  27. Unprotected storage. 
  28. Improper shipping or handling. 
  29. Theft. 
  30. Vandalism. 
 
 

END OF SECTION 01040 
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SECTION 01095 
 

REFERENCE STANDARDS AND DEFINITIONS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
 Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 
 
 
1.2 DEFINITIONS 
 
 A. General:  Basic Contract definitions related to terms such as BCE, Contracting 

Officer, Government, Governing Authority, A/E and Architects are specified in 
"Supplementary Requirements, 01011. 

 
 B. Indicated:  The term indicated refers to graphic representations, notes, or schedules 

on the Drawings, or other Paragraphs or Schedules in the Specifications, and similar 
requirements in the Contract Documents.  Terms such as shown, noted, scheduled, 
and specified are used to help the reader locate the reference.  There is no limitation 
on location. 

 
 C. Directed:  Terms such as directed, requested, authorized, selected, approved, 

required, and permitted mean directed by the Governing Authority, requested by the 
Governing Authority, and similar phrases. 

 
 D. Approved:  The term approved, when used in conjunction with the Governing 

Authority's action on the Contractor's submittals, applications, and requests, is 
limited to the Governing Authority's duties and responsibilities as stated in the 
Contract Documents. 

 
 E. Requirements and Regulations:  This term includes requirements, regulations, laws, 

ordinances, statutes, and lawful orders issued by authorities having jurisdiction, as 
well as rules, conventions, and agreements within the construction industry that 
control performance of the Work. 

 
 F. Furnish:  The term furnish means supply and deliver to the Project site, ready for 

unloading, unpacking, assembly, installation, and similar operations. 
 
 G. Install:  The term install describes operations at the Project site including the actual 

unloading, unpacking, assembly, erection, placing, anchoring, applying, working to 
dimension, finishing, curing, protecting, cleaning, and similar operations. 
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 H. Provide:  The term provide means to furnish and install, complete and ready for the 

intended use. 
 
 I. Installer:  An Installer is the Contractor or another entity engaged by the Contractor, 

either as an employee, subcontractor, or contractor of lower tier, to perform a 
particular construction activity, including installation, erection, application, and 
similar operations. Installers are required to be experienced in the operations they 
are engaged to perform. 

 
  1. The term experienced, when used with the term Installer, means having 

previous projects similar in size and scope to this Project, being familiar 
with the special requirements indicated, and having complied with 
requirements of the governing authority. 

 
  2. Trades:  Using terms such as carpentry is not intended to imply that certain 

construction activities must be performed by accredited or unionized 
individuals of a corresponding generic name, such as carpenter.  It also does 
not imply that requirements specified apply exclusively to tradespersons of 
the corresponding generic name. 

 
  3. Assigning Specialists:  Certain Sections of the Specifications require that 

specific construction activities shall be performed by specialists who are 
recognized experts in those operations.  The specialists must be engaged 
for those activities, and their assignments are requirements over which the 
Contractor has no choice or option.  However, the ultimate responsibility 
for fulfilling Contract requirements remains with the Contractor. This 
requirement shall not be interpreted to conflict with codes and similar 
regulations governing the Work.  It is also not intended to interfere with 
local trade union jurisdictional settlements and similar conventions. 

 
 J. Project site is the space available to the Contractor for performing construction 

activities either exclusively or in conjunction with others performing other work as 
part of the Project.  The extent of the Project site is indicated on the Contract 
Documents and may or may not be identical with the description of the location on 
which the Project is to be built. 

 
 K. Testing Agencies:  A testing agency is an independent entity engaged to perform 

specific inspections or tests, either at the Project site or elsewhere, and to report on 
and, if required, to interpret results of those inspections or tests. 

 
 
1.3 SPECIFICATIONS FORMAT AND CONTENT EXPLANATION 
 
 A. Specifications Format:  These Specifications are organized into Divisions and 

Sections based on the Construction Specifications Institute's 16-Division format and 
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MASTERFORMAT numbering system. 
 
 B. Specifications Content:  This Specification uses certain terminology regarding the 

style of language and the intended meaning of certain terms, words, and phrases 
when used in particular situations or circumstances.  These conventions are 
explained as follows: 

 
  1. Abbreviated Language:  Language used in Specifications and other Contract 

Documents may be abbreviated.  Words and meanings shall be interpreted 
as appropriate.  Words that are implied, but not stated, shall be interpolated 
as the intent requires.  Singular words will be interpreted as plural and plural 
words interpreted as singular where applicable as the context of the Contract 
Documents indicates. 

 
  2. Imperative and streamlined language is used generally in the Specifications. 

 Requirements expressed in the imperative mood are to be performed by the 
Contractor.  At certain locations in the Text, subjective language is used for 
clarity to describe responsibilities that must be fulfilled directly and/or 
indirectly by the Contractor.  The words "shall be" are implied wherever a 
colon (:) is used within a sentence or phrase. 

 
 
1.4 INDUSTRY STANDARDS 
 
 A. Applicability of Standards:  Except where the Contract Documents include more 

stringent requirements, applicable construction industry standards have the same 
force and effect as   bound or copied directly into the Contract Documents to the 
extent referenced.  Such standards are made a part of the Contract Documents by 
reference. 

 
 B. Publication Dates:  Comply with the standards in effect as of the date of the 

Contract Documents. 
 
 C. Conflicting Requirements:  Where compliance with two or more standards is 

required and where the standards may establish different or conflicting 
requirements for minimum quantities or quality levels.  Minimum Quantity or 
Quality Levels:  The quantity or quality level shown or indicated shall be the 
minimum provided or performed.  The actual installation may comply with the 
minimum quantity or quality specified, or it may exceed the minimum within 
reasonable limits.  Refer uncertainties and/or ambiguities to the Governing 
Authority for a decision before proceeding. 

 
 D. Copies of Standards:  Each entity engaged in construction on the Project is required 

to be familiar with industry standards applicable to its construction activity.  Copies 
of applicable standards are not bound with the Contract Documents.  Where copies 
of standards are needed to perform a required construction activity, the Contractor 
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shall obtain copies directly from the publication source. 
 
 E. Abbreviations and Names:  Trade association names and titles of general standards 

are frequently abbreviated.  Where such acronyms or abbreviations are used in the 
Specifications or other Contract Documents, they mean the recognized name of the 
trade association, standards-generating organization, authority having jurisdiction, 
or other entity applicable to the context of the Text provision.  Refer to the 
"Encyclopedia of Associations," published by Gale Research Co., available in most 
libraries. 

 
 F. Abbreviations and Names:  Trade association names and titles of general standards 

are frequently abbreviated.  The following acronyms or abbreviations, as referenced 
in the Contract Documents, are defined to mean the associated names.  Names and 
addresses are subject to change and are believed, but not ensured, to be accurate and 
up to date as of the date of Contract Documents. 

 
  AA   Aluminum Association 
     900 19th St., NW, Suite 300 
     Washington, DC 20006 (202) 862-5100 
 
  AABC   Associated Air Balance Council 
     1518 K St., NW 
     Washington, DC 20005 (202) 737-0202 
 
  AAMA  American Architectural Manufacturers Assoc. 
     1540 E. Dundee Road, Suite 310 
     Palatine, IL 60067 (708) 202-1350 
 
  AAN   American Association of Nurserymen 
     1250 Eye St., NW, Suite 500 
     Washington, DC 20005 (202) 789-2900 
 
  AASHTO  American Association of State Highway 
        and Transportation Officials 
     444 North Capitol St., Suite 225 
     Washington, DC 20001 (202) 624-5800 
 
  AATCC  American Association of Textile Chemists 
        and Colorists 
     P.O. Box 12215 
     Research Triangle Park, NC (919) 549-8141 
 
  ACI   American Concrete Institute 
     P.O. Box 19150 
     Detroit, MI 48219 (313) 532-2600 
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  ACIL   American Council of Independent Laboratories 
     1629 K St., NW 
     Washington, DC 20006 (202) 887-5872 
 
  ACPA   American Concrete Pipe Assoc 
     8300 Boone Blvd., Suite 400 
     Vienna, VA 22182 (703) 821-1990 
 
  ADC   Air Diffusion Council 
     One Illinois Center, Suite 200 
     111 East Wacker Drive 
     Chicago, IL 60601-4298 (312) 616-0800 
 
 
  AFBMA  Anti-Friction Bearing Manufacturers Assoc. 
     1101 Connecticut Ave., NW, Suite 700 
     Washington, DC 20036 (202) 429-5155 
 
  AGA  American Gas Assoc. 
     1515 Wilson Blvd. 
     Arlington, VA 22209 (703) 841-8400 
 
  AHA   American Hardboard Assoc. 
     520 N. Hicks Road 
     Palatine, IL 60067 (708) 934-8800 
 
  AHAM  Association of Home Appliance Manufacturers 
     20 N. Wacker Drive 
     Chicago, IL 60606 (312) 984-5800 
 
  AI   Asphalt Institute 
     Research Park Drive 
     P.O. Box 14052 
     Lexington, KY 40512-4052 (606) 288-4960 
 
  AIA   American Institute of Architects 
     1735 New York Ave., NW 
     Washington, DC 20006 (202) 626-7300 
 
  A.I.A.   American Insurance Assoc. 
     1130 Connecticut Ave., NW, Suite 1000 
     Washington, DC 20036 (202) 828-7100 
 
  AIHA   American Industrial Hygiene Assoc. 
     P.O. Box 8390 
     345 White Pond Dr. 
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     Akron, OH 44320 (216) 873-2442 
 
  AISC   American Institute of Steel Construction 
     One East Wacker Drive, Suite 3100 
     Chicago, IL 60601-2001 (312) 670-2400 
 
  AISI   American Iron and Steel Institute 
     1101 17th Street, NW, Suite 1300 
     Washington, DC 20036-4700 (202) 463-6573 
 
  AITC   American Institute of Timber Construction 
     11818 SE Mill Plain Blvd., Suite 415 
     Vancouver, WA 98684 (206) 254-9132 
 
 
 
  ALCA   Associated Landscape Contractors of America 
     12200 Sunrise Valley Drive, Suite 150 
     Reston, VA 22091 (703) 620-6363 
 
  ALI   Associated Laboratories, Inc. 
     500 S. Vermont St. 
     Palatine, IL 60067 (708) 358-7400 
 
  ALSC   American Lumber Standards Committee 
     P.O. Box 210 
     Germantown, MD 20875 (301) 972-1700 
 
  AMCA  Air Movement and Control Assoc. 
     30 W. University Drive 
     Arlington Heights, IL 60004-1893 (708) 394-0150 
 
  ANSI   American National Standards Institute 
     11 West 42nd Street, 13th Floor 
     New York, NY 10036 (212) 642-4900 
 
  AOAC   Association of Official Analytical Chemists 
     2200 Wilson Blvd., Suite 400 
     Arlington, VA 22201-3301 (703) 522-3032 
 
  AOSA   Association of Official Seed Analysts 
     c/o Larry J. Prentice 
     268 Plant Science 1ANR-UNL, Box 19281 
     Lincoln, NE 68583-0911 (402) 472-8649 
 
  APA   American Plywood Assoc 
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     P.O. Box 11700 
     Tacoma, WA 98411 (206) 565-6600 
 
  API   American Petroleum Institute 
     1220 L St., NW 
     Washington, DC 20005 (202) 682-8000 
 
  ARI   Air Conditioning and Refrigeration Institute 
     1501 Wilson Blvd., 6th Floor 
     Arlington, VA 22209 (703) 524-8800 
 
  ARMA  Asphalt Roofing Manufacturers Assoc 
     6288 Montrose Rd. 
     Rockville, MD 20852 (301) 231-9050 
 
  ASA   Acoustical Society of America 
     500 Sunnyside Blvd. 
     Woodbury, NY 11797 (516) 349-7800 
 
  ASC   Adhesive and Sealant Council 
     1627 K Street, NW, Suite 1000 
     Washington, DC 20006-1707 (202) 452-1500 
 
  ASHRAE  American Society of Heating, Refrigerating 
        and Air-Conditioning Engineers 
     1791 Tullie Circle, NE 
     Atlanta, GA 30329 (404) 636-8400 
 
  ASME   American Society of Mechanical Engineers 
     345 East 47th St. 
     New York, NY 10017 (212) 705-7722 
 
  ASPE   American Society of Plumbing Engineers 
     3617 Thousand Oaks Blvd., Suite 210 
     Westlake, CA 91362 (805) 495-7120 
 
  ASSE   American Society of Sanitary Engineering 
     P.O. Box 40362 
     Bay Village, OH 44140 (216) 835-3040 
 
  ASTM   American Society for Testing and Materials 
     1916 Race St. 
     Philadelphia, PA 19103-1187 (215) 977-9679 
 
  AWCMA  American Window Covering Manufacturers Assoc 
     355 Lexington Ave. 
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     New York, NY 10017 (212) 661-4261 
 
  AWI   Architectural Woodwork Institute 
     P.O. Box 1550 
     13924 Braddock Rd., Suite 100 
     Centreville, VA 22020 (703) 222-1100 
 
  AWPA   American Wood-Preservers' Assoc 
     4128-1/2 California Ave. SW, No. 171 
     Seattle, WA 98116 (206) 937-5338 
 
  AWPB   American Wood Preservers Bureau 
     4 E. Washington St. 
     Newnan, GA 30263 (404) 254-9877 
 
  AWS   American Welding Society 
     550 LeJeune Road, NW 
     P.O. Box 351040 
     Miami, FL 33135 (305) 443-9353 
 
  AWWA  American Water Works Assoc 
     6666 W. Quincy Ave. 
     Denver, CO 80235 (303) 794-7711 
 
  BANC   Brick Association of North Carolina 
     P.O. Box 13290 
     Greensboro, NC 27415-3290 (919) 273-5566 
 
  BHMA  Builders' Hardware Manufacturers Assoc. 
     355 Lexington Ave., 17th Floor 
     New York, NY 10017 (212) 661-4261 
 
  BIA   Brick Institute of America 
     11490 Commerce Park Drive 
     Reston, VA 22091 (703) 620-0010 
 
  BIFMA  Business and Institutional Furniture  
        Manufacturers Assoc. 
     2335 Burton St., SE 
     Grand Rapids, MI 49506 (616) 243-1681 
 
  CAGI   Compressed Air and Gas Institute 
     c/o John H. Addington 
     Thomas Associates, Inc. 
     1300 Sumner Ave. 
     Cleveland, OH 44115-2851 (216) 241-7333 
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  CAUS   Color Association of the United States 
     409 W. 44th Street 
     New York, NY 10036 (212) 582-6884 
 
  CBM   Certified Ballast Manufacturers Assoc. 
     Hanna Building, No. 772 
     1422 Euclid Ave. 
     Cleveland, OH 44115-2851 (216) 241-0711 
 
  CCC   Carpet Cushion Council 
     P.O. Box 546 
     Riverside, CT 06878 (203) 637-1312 
 
  CDA   Copper Development Assoc. 
     2 Greenwich Office Park, Box 1840 
     Greenwich, CT 06836 (203) 625-8210 
 
  CFFA   Chemical Fabrics & Film Association, Inc. 
     c/o Thomas Associates, Inc. 
     1300 Sumner Ave. 
     Cleveland, OH 44115-2851 (216) 241-7333 
 
  CGA   Compressed Gas Assoc. 
     1725 Jefferson Davis Highway, Suite 1004 
     Arlington, VA 22202-4100 (703) 979-0900 
 
  CISCA   Ceiling and Interior Systems Construction Assoc. 
     5700 Old Orchard Road, 1st Floor 
     Skokie, IL 60077 (708) 965-2776 
 
  CISPI   Cast Iron Soil Pipe Institute 
     5959 Shallowford Road, Suite 419 
     Chattanooga, TN 37421 (615) 892-0137 
 
  CRI   Carpet and Rug Institute 
     P.O. Box 2048 
     Dalton, GA 30722 (404) 278-3176 
 
  CRSI   Concrete Reinforcing Steel Institute 
     933 Plum Grove Rd. 
     Schaumburg, IL 60173 (708) 517-1200 
 
  CTI   Ceramic Tile Institute of America 
     700 N. Virgil Ave. 
     Los Angeles, CA 90029 (213) 660-1911 
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  DHI   Door and Hardware Institute 
     14170 New Brook Drive 
     Chantilly, VA 22022 (703) 222-2010 
 
  DLPA   Decorative Laminate Products Assoc. 
     600 S. Federal St., Suite 400 
     Chicago, IL 60605 (312) 922-6222 
 
  ECSA   Exchange Carriers Standards Assoc. 
     5430 Grosvenor Lane, Suite 200 
     Bethesda, MD 20814 (301) 564-4505 
 
  EIA   Electronic Industries Assoc. 
     2001 Pennsylvania Ave., NW 
     Washington, DC 20006-1813 (202) 457-4900 
 
  EIMA   Exterior Insulation Manufacturers Assoc. 
     2759 State Road 580, Suite 112 
     Clearwater, FL 34621 (813) 726-6477 
 
  EJMA   Expansion Joint Manufacturers Assoc. 
     25 N. Broadway 
     Tarrytown, NY 10591 (914) 332-0040 
 
  ETL   ETL Testing Laboratories, Inc. 
     P.O. Box 2040 
     Route 11, Industrial Park 
     Cortland, NY 13045 (607) 753-6711 
 
  FCI   Fluid Controls Institute 
     P.O. Box 9036 
     Morristown, NJ 07960 (201) 829-0990 
  
  FGMA   Flat Glass Marketing Assoc. 
     White Lakes Professional Bldg. 
     3310 S.W. Harrison 
     Topeka, KS 66611-2279 (913) 266-7013 
 
  FM   Factory Mutual Research Organization 
     1151 Boston-Providence Turnpike 
     P.O. Box 9102 
     Norwood, MA 02062 (617) 762-4300 
 
  FTI   Facing Tile Institute 
     P.O. Box 8880 
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     Canton, OH 44711 (216) 488-1211 
 
  GA   Gypsum Association 
     810 First Street, NE, Suite 510 
     Washington, DC 20002 (202) 289-5440 
 
  HEI   Heat Exchange Institute 
     c/o John H. Addington 
     Thomas Associates, Inc. 
     1300 Sumner Ave. 
     Cleveland, OH 44115-2851 (216) 241-7333 
 
  HI   Hydronics Institute 
     P.O. Box 218 
     35 Russo Place 
     Berkeley Heights, NJ 07922 (908) 464-8200 
 
  H.I.   Hydraulic Institute 
     30200 Detroit Road 
     Cleveland, OH 44145-1967 (216) 899-0010 
 
  HMA   Hardwood Manufacturers Assoc. 
     400 Penn Center Blvd. 
     Pittsburgh, PA 15235 (412) 829-0770 
 
 
  HPMA   Hardwood Plywood Manufacturers Assoc. 
     1825 Michael Farraday Drive 
     P.O. Box 2789 
     Reston, VA 22090-2789 (703) 435-2900 
 
  IBD   Institute of Business Designers 
     341 Merchandise Mart 
     Chicago, IL 60654 (312) 647-1950 
 
  ICEA   Insulated Cable Engineers Association, Inc. 
     P.O. Box 440 
     South Yarmouth, MA 02664 (508) 394-4424 
 
  IEC   International Electrotechnical Commission 
        (Available from ANSI) 
     1430 Broadway 
     New York, NY 10018 (212) 354-3300 
 
  IEEE   Institute of Electrical and Electronic Engineers 
     345 E. 47th St. 
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     New York, NY 10017 (212) 705-7900 
 
  IESNA   Illuminating Engineering Society of North America 
     345 E. 47th St. 
     New York, NY 10017 (212) 705-7926 
 
  IGCC   Insulating Glass Certification Council 
     c/o ETL Testing Laboratories, Inc. 
     P.O. Box 2040 
     Route 11, Industrial Park 
     Cortland, NY 13045 (607) 753-6711 
 
  ILI   Indiana Limestone Institute of America 
     Stone City Bank Building, Suite 400 
     Bedford, IN 47421 (812) 275-4426 
 
  IMSA   International Municipal Signal Assoc. 
     165 E. Union St. 
     P.O. Box 539 
     Newark, NY 14513 (315) 331-2182 
 
  IRI   Industrial Risk Insurers 
     85 Woodland St. 
     Hartford, CT 06102 (203) 520-7300 
 
  ISA   Instrument Society of America 
     P.O. Box 12277 
     67 Alexander Drive 
     Research Triangle Park, NC 27709 (919) 549-8411 
 
  KCMA  Kitchen Cabinet Manufacturers Assoc. 
     1899 Preston White Drive 
     Reston, VA 22091-4326 (703) 264-1690 
 
  LIA   Lead Industries Association, Inc. 
     295 Madison Avenue 
     New York, NY 10017 (212) 578-4750 
 
  LPI   Lightning Protection Institute 
     3365 North Arlington Heights Rd., Suite J 
     Arlington Heights, IL 60004 (708) 255-3003 
 
  MBMA  Metal Building Manufacturer's Assoc. 
     c/o Charles M. Stockinger 
     Thomas Associates, Inc. 
     1300 Sumner Ave. 
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     Cleveland, OH 44115-2851 (216) 241-7333 
 
  MCAA  Mechanical Contractors Association of America 
     1385 Piccard Dr. 
     Rockville, MD 20850-4329 (301) 869-5800 
 
  MFMA  Maple Flooring Manufacturers' Assoc. 
     60 Revere Dr., Suite 500 
     Northbrook, IL 60062 (708) 480-9138 
 
  MIA   Marble Institute of America 
     33505 State St. 
     Farmington, MI 48335 (313) 476-5558 
 
  ML/SFA  Metal Lath/Steel Framing Assoc. 
       (A Division of the National Association 
        of Architectural Metal Manufacturers) 
     600 S. Federal St., Suite 400 
     Chicago, IL 60605 (312) 922-6222 
 
  MSS   Manufacturers Standardization Society of 
        the Valve and Fittings Industry 
     Vienna, VA 22180 (703) 281-6613 
 
 
 
  NAAMM  National Association of Architectural 
        Metal Manufacturers 
     600 S. Federal St., Suite 400 
     Chicago, IL 60605 (312) 922-6222 
 
  NAIMA  North American Insulation Manufacturers Assoc. 
     44 Canal Center Plaza, Suite 310 
     Alexandria, VA 22314 (703) 684-0084 
 
  NAPA   National Asphalt Pavement Assoc. 
     NAPA Building 
     5100 Forbes Blvd. 
     Lanham, MD 20706-4413 (301) 731-4748 
 
  NAPF   National Association of Plastic Fabricators 
       (Now DLPA) 
 
  NBGQA  National Building Granite Quarries Assoc. 
     P.O. Box 482 
     Barre, VT 05641 (802) 476-3115 
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  NBHA   National Builders Hardware Assoc. 
        (Now DHI) 
 
  NCMA  National Concrete Masonry Assoc. 
     P.O. Box 781 
     Herndon, VA 22070-0781 (703) 435-4900 
 
  NCRPM  National Council on Radiation Protection 
        and Measurements 
     7910 Woodmont Ave., Suite 800 
     Bethesda, MD 20814 (301) 657-2652 
 
  NCSPA  National Corrugated Steel Pipe Association 
     2011 Eye Street, NW 
     Washington, DC 20006 (202) 223-2217 
 
  NEC   National Electrical Code (from NFPA) 
 
  NECA   National Electrical Contractors Assoc. 
     7315 Wisconsin Ave. 
     Bethesda, MD 20814 (301) 657-3110 
 
  NEII   National Elevator Industry, Inc. 
     185 Bridge Plaza, North 
     Fort Lee, NJ 07024 (201) 944-3211 
 
  NEMA   National Electrical Manufacturers Assoc. 
     2101 L St., NW, Suite 300 
     Washington, DC 20037 (202) 457-8400 
 
  NETA   International Electrical Testing Assoc. 
     P.O. Box 687 
     Morrison, CO 80465 (303) 467-0526 
 
  NFPA   National Fire Protection Assoc. 
     One Batterymarch Park 
     P.O. Box 9101 
     Quincy, MA 02269-9101 (617) 770-3000 
     (800) 344-3555 
 
  N.F.P.A.  National Forest Products Assoc. 
     1250 Connecticut Ave., NW, Suite 200 
     Washington, DC 20036 (202) 463-2700 
 
  NHLA   National Hardwood Lumber Assoc. 
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     P.O. Box 34518 
     Memphis, TN 38184-0518 (901) 377-1818 
 
  NKCA   National Kitchen Cabinet Assoc. 
        (Now KCMA) 
 
  NLGA   National Lumber Grades Authority 
     1055 W. Hastings St., Suite 260 
     Vancouver, British Columbia 
     Canada V6E 2E9 (604) 687-2171 
 
  NOFMA  National Oak Flooring Manufacturers Assoc. 
     P.O. Box 3009 
     Memphis, TN 38173-0009 (901) 526-5016 
 
  NPA   National Particleboard Assoc. 
     18928 Premiere Court 
     Gaithersburg, MD 20879 (301) 670-0604 
 
  NPCA   National Paint and Coatings Assoc. 
     1500 Rhode Island Ave., NW 
     Washington, DC 20005 (202) 462-6272 
 
  NRCA   National Roofing Contractors Assoc. 
     10255 W. Higgins Rd., Suite 600 
     Rosemont, IL 60018-5607 (708) 299-9070 
 
  NSF   National Sanitation Foundation 
     3475 Plymouth Rd. 
     P.O. Box 1468 
     Ann Arbor, MI 48106 (313) 769-8010 
 
  NSSEA  National School Supply and Equipment Assoc. 
     8300 Colesville Rd., No. 250 
     Silver Spring, MD 20910 (301) 495-0240 
 
  NTMA   National Terrazzo and Mosaic Assoc. 
     3166 Des Plaines Ave., Suite 132 
     Des Plaines, IL 60018 (708) 635-7744 
 
  NWMA  National Woodwork Manufacturers Assoc. 
        (Now NWWDA) 
 
  NWWDA  National Wood Window and Door Assoc. 
     1400 E. Touhy Ave., #G54 
     Des Plaines, IL 60018 (708) 299-5200 
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     (800) 223-2301 
 
  PCA   Portland Cement Assoc. 
     5420 Old Orchard Road 
     Skokie, IL 60077 (708) 966-6200 
 
  PCI   Precast/Prestressed Concrete Institute 
     175 W. Jackson Blvd. 
     Chicago, IL 60604 (312) 786-0300 
 
  PDI   Plumbing and Drainage Institute 
     c/o Sol Baker 
     1106 W. 77th St., South Dr. 
     Indianapolis, IN 46260 (317) 251-6970 
 
  PEI   Porcelain Enamel Institute 
     1101 Connecticut Ave., NW, Suite 700 
     Washington, DC 20036 (202) 857-1134 
 
  RFCI   Resilient Floor Covering Institute 
     966 Hungerford Drive, Suite 12-B 
     Rockville, MD 20805 (301) 340-8580 
 
  RIS   Redwood Inspection Service 
     405 Enfrente Drive, Suite 200 
     Novato, CA 94949 (415) 382-0662 
 
  RMA   Rubber Manufacturers Assoc. 
     1400 K St., NW 
     Washington DC 20005 (202) 682-4800 
 
  SDI   Steel Deck Institute 
     P.O. Box 9506 
     Canton, OH 44711 (216) 493-7886 
 
  S.D.I.   Steel Door Institute 
     30200 Detroit Road 
     Cleveland, OH 44145 (216) 889-0010 
 
  SGCC   Safety Glazing Certification Council 
     c/o ETL Testing Laboratories 
     Route 11, Industrial Park 
     Cortland, NY 13045 (607) 753-6711 
 
  SHLMA  Southern Hardwood Lumber Manufacturers Assoc. 
        (Now HMA) 
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  SIGMA  Sealed Insulating Glass Manufacturers Assoc. 
     401 N. Michigan 
     Chicago, IL 60611 (312) 644-6610 
 
  SJI   Steel Joist Institute 
     1205 48th Avenue North, Suite A 
     Myrtle Beach, SC 29577 (803) 449-0487 
 
  SMA   Screen Manufacturers Assoc. 
     3950 Lake Shore Dr., Suite 502-A 
     Chicago, IL 60613-3431 (312) 525-2644 
   
  SMACNA  Sheet Metal and Air Conditioning 
       Contractors National Association 
     4201 Lafayette Center Dr. 
     Chantilly, VA 22021 (703) 803-2980 
 
  SPIB   Southern Pine Inspection Bureau 
     4709 Scenic Highway 
     Pensacola, FL 32504 (904) 434-2611 
 
  SPRI   Single Ply Roofing Institute 
     20 Walnut St. 
     Wellesley Hills, MA 02189 (617) 237-7879 
 
  SSPC   Steel Structures Painting Council 
     4400 Fifth Ave. 
     Pittsburgh, PA 15213-2683 (412) 268-3327 
 
  SSPMA  Sump and Sewage Pump Manufacturers Assoc. 
     P.O. Box 298 
     Winnetka, IL 60093 (708) 835-8911 
 
  SWI   Steel Window Institute 
     c/o Thomas Associates, Inc. 
     1300 Sumner Ave, 
     Cleveland, OH 44115-2851 (216) 241-7333 
 
  SWPA   Submersible Wastewater Pump Assoc. 
     600 S. Federal Street, Suite 400 
     Chicago, IL 60605 (312) 922-6222 
 
  TCA   Tile Council of America 
     P.O. Box 326 
     Princeton, NJ 08542 (609) 921-7050 
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  TIMA   Thermal Insulation Manufacturers Assoc. 
     29 Bank Street 
     Stamford, CT 06901 (203) 324-7533 
     (Standards now issued by NAIMA) 
 
  TPI   Truss Plate Institute 
     583 D'Onofrio Drive, Suite 200 
     Madison, WI 53719 (608) 833-5900 
 
  UFAC   Upholstered Furniture Action Council 
     Box 2436 
     High Point, NC 27261 (919) 885-5065 
 
  UL   Underwriters Laboratories, Inc. 
     333 Pfingsten Rd. 
     Northbrook, IL 60062 (708) 272-8800 
 
  USP   U.S. Pharmacopoeial Convention 
     12601 Twinbrook Parkway 
     Rockville, MD 20852 (301) 881-0666 
 
  WCLIB  West Coast Lumber Inspection Bureau 
     P.O. Box 23145 
     Portland, OR 97223 (503) 639-0651 
 
  WCMA  Wallcovering Manufacturers Assoc. 
     355 Lexington Ave., 17th Floor 
     New York, NY 10017 (212) 661-4261 
     (WCMA has moved from this location, perhaps to 
     the Chicago area.  Address and telephone 
     number not confirmed.) 
 
  WIC   Woodwork Institute of California 
     P.O. Box 11428 
     Fresno, CA 93773-1428 (209) 233-9035 
 
  WRI   Wire Reinforcement Institute 
     1101 Connecticut Ave. NW, Suite 700 
     Washington, DC 20036-4303 (202) 429-5125 
 
  WSC   Water Systems Council 
     600 S. Federal St., Suite 400 
     Chicago, IL 60605 (312) 922-6222 
 
  WSFI   Wood and Synthetic Flooring Institute 
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     4415 W. Harrison St., Suite 242-C 
     Hillside, IL 60162 (708) 449-2933 
 
  WLPDIA  Western Lath, Plaster, Drywall Industries Assoc. 
       (Formerly California Lath & Plaster Assoc.) 
     8635 Navajo Road 
     San Diego, CA 92119 (619) 466-9070 
 
  WWPA  Western Wood Products Assoc. 
     Yeon Building 
     522 SW 5th Avenue 
     Portland, OR 97204-2122 (503) 224-3930 
 
  W.W.P.A.  Woven Wire Products Assoc. 
     2515 N. Nordica Ave. 
     Chicago, IL 60635 (312) 637-1359 
 
 G. Federal Government Agencies:  Names and titles of federal government standard- 

or Specification-producing agencies may be often abbreviated.  The following 
acronyms or abbreviations referenced in the Contract Documents indicate names of 
standard or Specification-producing agencies of the federal government.  Names 
and addresses are subject to change but are believed to be, but are not assured to be, 
accurate and up to date as of the date of the Contract Documents.  Any and/or all 
agencies not referenced are for informational purposes. 

 
  CFR  Code of Federal Regulations 
    (Available from the Government Printing Office) 
    N. Capitol St. between G and H St. NW 
    Washington, DC 20402 (202) 783-3238 
    (Material is usually first published in the "Federal  Register") 
 
  CPSC  Consumer Product Safety Commission 
    5401 Westbard Ave. 
    Bethesda, MD 20207 (301) 492-6580 
    (800) 638-2772 
 
  CS  Commercial Standard 
    (U.S. Department of Commerce) 
    Washington, DC 20230 (202) 482-2000 
 
  DOC  U.S. Department of Commerce 
    14th St. and Constitution Ave., NW 
    Washington, DC 20230 (202) 482-2000 
 
 
  DOT Department of Transportation 
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    400 Seventh St., SW 
    Washington, DC 20590 (202) 366-4000 
 
  EPA  Environmental Protection Agency 
    401 M St., SW 
    Washington, DC 20460 (202) 382-2090 
 
  FAA  Federal Aviation Administration 
    (U.S. Department of Transportation) 
    800 Independence Ave., SW 
    Washington, DC 20590 (202) 366-4000 
 
  FCC  Federal Communications Commission 
    1919 M St., NW 
    Washington, DC 20554 (202) 632-7000 
 
  FHA  Federal Housing Administration 
    (U.S. Department of Housing and Urban Development) 
    Director, Manufactured Housing and Construction 
    Standards Division 
    451 Seventh St., SW, Room 9158 
    Washington, DC 20201 (202) 755-5210 
 
  FS  Federal Specification (from GSA) 
    Specifications Unit (WFSIS) 
    7th and D St., SW 
    Washington, DC 20407 (202) 708-9205 
 
  GSA  General Services Administration 
    F St. and 18th St., NW 
    Washington, DC 20405 (202) 708-5082 
 
  MIL  Military Standardization Documents 
    (U.S. Department of Defense) 
    Naval Publications and Forms Center 
    5801 Tabor Ave. 
    Philadelphia, PA 19120 
 
  NIST  National Institute of Standards and Technology 
    (U.S. Department of Commerce) 
    Gaithersburg, MD 20899 (301) 975-2000 
 
  OSHA  Occupational Safety and Health Administration 
    (U.S. Department of Labor) 
    N3647 
    200 Constitution Ave., NW 
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    Washington, DC 20210 (202) 219-8148 
 
  PS  Product Standard of NBS 
    (U.S. Department of Commerce) 
    Washington, DC 20230 (202) 482-2000 
 
  REA  Rural Electrification Administration 
    (U.S. Department of Agriculture) 
    14th St. and Independence Ave., SW 
    Washington, DC 20250 (202) 447-2791 
 
  USDA  U.S. Department of Agriculture 
    14th St. and Independence Ave., SW 
    Washington, DC 20250 (202) 447-2791 
 
  USPS  U.S. Postal Service 
    475 L'Enfant Plaza, SW 
    Washington, DC 20260-0010 (202) 268-2000 
 
 
1.5 PERMITS, LICENSED AND CERTIFICATES 
 
 Permits, Licenses, and Certificates:  For the Government's records, submit copies of 

permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, 
notices, receipts for fee payments, judgments, and similar documents, correspondence, and 
records established in conjunction with compliance with standards and regulations bearing 
upon performance of the Work.   

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01095 
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SECTION 01200 
 

PROJECT MEETINGS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
 Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division-1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements for project 

meetings including but not limited to: 
 
  1. Pre-Performance Conference (Government's Responsibility). 
 
  2. Progress Meetings. 
 
 B. Construction schedules are specified in another Division-1 Section. 
 
 
1.3 PRE-PERFORMANCE CONFERENCE 
 
 A. A pre-performance conference and organizational meeting will be held at the 

Project site or other convenient location prior to issuance of notice to proceed.  The 
meeting will be conducted by the Government to review responsibilities and 
personnel assignments. 

 
 B. Attendees:  The Base Civil Engineer, A/E, the Contractor and its superintendent, 

major subcontractors, manufacturers, suppliers and other concerned parties shall 
each be represented at the conference by persons familiar with and authorized to 
conclude matters relating to the Work. 

 
 C. Agenda:  Discuss items of significance that could affect progress including such 

topics as: 
 
  1. Contractor's Handbook/Guide 
  2. Tentative construction schedule. 
  3. Critical Work sequencing. 
  4. Designation of responsible personnel. 
  5. Procedures for processing field decisions and Change Orders. 
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  6. Procedures for processing Applications for Payment. 
  7. Submittal of Shop Drawings, Product Data and Samples. 
  8. Preparation of record documents. 
  9. Use of the premises. 
  10. Office, Work and storage areas. 
  11. Equipment deliveries and priorities. 
  12. Safety procedures. 
  13. First aid. 
  14. Security. 
  15. Housekeeping. 
  16. Working hours. 
 
 
1.4   PROGRESS MEETINGS 
 
 A. Contractor shall schedule and conduct progress meetings at regularly scheduled 

intervals, not less than once each week.  Notify all persons to attend of scheduled 
meeting dates.  Coordinate dates of meetings so that they coincide with a progress 
report as the "as of date" for progress payment.  The meetings shall be scheduled 
and conducted a minimum of one every week.  The Contractor's field office/job 
trailer is recommended for use for these meetings.  Each attendee shall have access 
to a set of Contract Documents (plans and specifications).  Contractor's copy of the 
most current submittals shall also be available for review. 

 
 B. Attendees:  The BCE representative, A/E, project superintendent and all 

subcontractors with work still scheduled shall attend.  The using organization and 
vendors may be invited.  

 
 C. Agenda:  Review and correct or approve minutes of the previous progress meeting. 

Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to the current status of the Project. 

 
  1. Contract's Progress Schedule and Contract Progress Report:  Review 

progress since the last meeting.  Determine where each activity is in relation 
to the Contract's Progress Schedule and Report, whether on time or ahead or 
behind schedule.  Determine how construction behind schedule will be 
expedited; secure commitments from parties involved to do so.  Discuss 
whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

 
  2. Review the present and future needs of each entity present, including such 

items as: 
 
   a. Interface requirements. 
   b. Time. 
   c. Sequences. 
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   d. Deliveries. 
   e. Off-site fabrication problems. 
   f. Access. 
   g. Site utilization. 
   h. Temporary facilities and services. 
   i. Hours of Work. 
   j. Hazards and risks. 
   k. Housekeeping. 
   l. Quality and Work standards. 
   m. Change Orders. 
   n. Documentation of information for progress payment requests. 
 
 D. Reporting:  No later than 3 days after each progress meeting date, distribute copies 

of minutes of the meeting to each party present and to other parties who should have 
been present.  Include a brief summary, in narrative form, of progress since the 
previous meeting and report. 

 
   
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01200 
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SECTION 01300 
 

SUBMITTALS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
 Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Division-1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements for submittals 

required for performance of the Work, including; 
 
  1. Contract Progress schedule. 
  2. Submittal schedule. 
  3. Progress reports. 
  4. Shop Drawings. 
  5. Product Data. 
  6. Samples. 
 
 B. Administrative Submittals:  Refer to other Division-1 Sections and other Contract 

Documents for requirements for administrative submittals.  Such submittals include, 
but are not limited to: 

 
  1. Permits. 
  2. Applications for payment. 
  3. Performance and payment bonds. 
  4. Insurance certificates. 
  5. List of Subcontractors. 
 
 C. The term "Work" includes construction required by the Contract Documents, 

including labor necessary to produce the construction and materials, products, 
equipment and systems incorporated or to be incorporated in such construction. 

 
 D. Inspection and test reports are included in Section "Quality Control Services." 
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1.3 SUBMITTAL PROCEDURES 
 
 A. Coordination:  Coordinate preparation and processing of submittals with 

performance of construction activities.  Transmit each submittal sufficiently in 
advance of performance of related construction activities to avoid delay. 

 
  1. Coordinate each submittal with fabrication, purchasing, testing, delivery, 

other submittals and related activities that require sequential activity. 
 
  2. Coordinate transmittal of different types of submittals for related elements 

of the Work so processing will not be delayed by the need to review 
submittals concurrently for coordination. 

 
  3. The Contracting Officer and the Base Civil Engineer reserves the right to 

withhold action on a submittal requiring coordination with other submittals 
until related submittals are received, or the Submittal will be returned 
without review. 

 
  4. Processing:  Allow sufficient review time so that installation will not be 

delayed as a result of the time required to process submittals, including time 
for resubmittals. 

 
   a. Allow three weeks for initial review.  Allow additional time if 

processing must be delayed to permit coordination with subsequent 
submittals.  The Contracting Officer will promptly advise the 
Contractor when a submittal being processed must be delayed for 
coordination. 

 
   b. If an intermediate submittal is necessary, process the same as the 

initial submittal. 
 
   c. Allow three weeks for reprocessing each submittal. 
 
   d. Seventy Five percent (75%) of the submittals identified on the 

critical path shall be submitted to the Base Civil Engineer within the 
thirty (30) days of the Notice of Award.  At the receipt of 75% 
submittals of the critical path the Notice to Proceed with 
construction will be issued.  Failure to complete the above 
requirement will result in delay of the Notice to Proceed. No 
extension of Contract Time will be authorized because of failure to 
transmit submittals to the Contracting Officer sufficiently in advance 
of the Work to permit processing. 

 
 B. Submittal Preparation:  Submittals will be submitted utilizing AF Form 3000 to be 

provided in the "Contractor's Handbook/Guide". 
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 C. Submittal Transmittal:  Package each submittal appropriately for transmittal and 
handling. Transmit each submittal from Contractor to Contracting Officer using a 
transmittal form as specified in Section "Supplementary Conditions.  Submittals 
received from sources other than the Contractor will be returned without action. 

 
  1. On the transmittal Record relevant information and requests for data.  On 

the form, or separate sheet, record deviations from Contract Document 
requirements, including minor variations and limitations.  Include 
Contractor's certification that information complies with Contract Document 
requirements. 

 
  2. Transmittal Form:  Use the sample form included in the Contractor's 

Handbook/Guide for transmittal of submittals, AF Form 3000. 
 
 D. Minor Deviations:  Minor deviations from contract requirements require 

government approval and will be considered where advantageous to the 
Government.  When proposing a deviation, submit a written request to the 
Contracting Officer, with documentation of the nature and features of the deviation 
and why the deviation is desirable and beneficial to the Government.  If lower cost 
is a benefit, also include an estimate of cost savings.  Identify the proposed 
deviation separately and include the documentation for the proposed deviation 
along with the required submittal item.  When submitting a deviation for approval, 
the Contractor warrants the following: 

 
  1. Deviation is Compatible:  The Contract has been reviewed to establish that 

the deviation, if incorporated, will be compatible with other elements of the 
work. 

 
  2. Contractor is Responsible:  The Contractor shall take actions and bear the 

additional costs, including review costs by the Government, necessary due 
to the proposed deviation. 

 
 E. Resubmittal Costs:  Initial submittals requiring Government approval, will be 

reviewed at no cost to the Contractor. The cost of reviewing resubmittals, for reason 
of failure of the initial submittal to meet contract requirements, shall be the 
responsibility of the Contractor.  The contract completion date will not be extended 
due to non-compliance with submittal requirements.   

 
 
1.4 CONTRACT PROGRESS SCHEDULE 
 
 A. Contract Progress Schedule:  Prepare a fully developed progress schedule.  Submit 

within 10 days of the date established for "Notice to Proceed".  The Schedule shall 
be prepared and completed on AF Form 3064, as furnished in the Contractor's 
Handbook/Guide.  (This requirement is in addition to the CPM.)  AF Form and 
CPM are required only for projects in excess of fifty nine (59) days. 
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  1. Use the same breakdown of units of the Work as indicated in the "Schedule 

of Values". 
 
  2. The schedule shall utilize all days available with 30-45 days at the end of 

the Work for correction of punchlist items and final inspection. 
 
  3. The Contractor shall complete the Project as early as possible. 
 
  4. Secure time commitments for performing critical elements of the Work from 

parties involved.  Coordinate each element on the schedule with other 
construction activities; include minor elements involved in the sequence of 
the Work.  Show each activity in proper sequence.  Indicate graphically 
sequences necessary for completion of related portions of the Work. 

 
  5. Coordinate the Contract Progress Schedule with the schedule of values, list 

of subcontracts, submittal schedule, progress reports, payment requests and 
other schedules. 

 
  6. Indicate completion in advance of the date established for Substantial 

Completion. Indicate Substantial Completion on the schedule to allow time 
for the Contracting Officer's procedures necessary for certification of 
Substantial Completion. 

 
 B. Phasing:  Provide notations on the schedule to show how the sequence of the Work 

is affected by requirements for phased completion to permit Work by separate 
Contractors and partial occupancy, if required, by the Government prior to 
Substantial Completion. 

 
 C. Work Stages:  Indicate important stages of construction for each major portion of 

the Work, including testing and installation. 
 
 D. Schedule Updating:  Update the schedule after each meeting or activity, where 

revisions have been recognized or made.  Issue the updated schedule concurrently 
with report of each meeting. 

 
 
1.5 SUBMITTAL SCHEDULE 
 
 A. After development and acceptance of the Contract Progress Schedule, prepare a 

complete schedule of submittals.  Submit the schedule within 10 days of the date 
required for establishment of the Contract Progress Schedule.  A Submittal 
Schedule form will be included in the Contractor's Handbook/Guide. 

 
  1. Coordinate submittal schedule with the list of subcontracts, schedule of 

values and the list of products as well as the Contract Progress Schedule. 



01300 - 5 
 
ANG Task Order Contract (March 2003) 

 
  2. Prepare the schedule in chronological order and provide the information 

indicated on the form. 
 
 B. Distribution: 
 
  1.  In addition to distribution specified in Section "Supplementary 

Requirements", print and distribute copies to subcontractors and other 
parties required to comply with submittal dates indicated.  Post copies in the 
Project field office. 

 
  2. When revisions are made, distribute to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their 
assigned  portion of the Work and are no longer involved in 
construction activities. 

 
 C. Schedule Updating:  Update the schedule after each meeting or activity, where 

revisions have been recognized or made.  Issue the updated schedule concurrently 
with report of each meeting. 

 
 
1.6 PROGRESS REPORTS 
 
 Contractor's Progress Reports: 
 
 A. AF Form 3065, will be submitted semimonthly.  They will reflect work elements 

and percentages as shown on the approved Progress Schedule.  They will be 
provided by the contractor for submittal thru the Base Civil Engineer to the 
Contracting Officer.  These semimonthly Progress Reports are due on the 1st and 
15th of each month. 

 
 B. The Base Civil Engineer will verify amounts completed, make any necessary 

changes/revisions and submit to the Contracting Officer along with the 
Government's Progress Report. 

 
 C. Progress Payments will be based upon percentage of work completed and materials 

stored on base.  The Base Civil Engineer will verify all Progress Reports. 
 
 D. AF Form 3065 to be provided in the "Contractor's Handbook/Guide". 
 
 
1.7 SHOP DRAWINGS 
 
 A. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents.  Do not reproduce 
Contract Documents or copy standard information as the basis of Shop Drawings.  
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Standard information prepared without specific reference to the Project is not 
considered Shop Drawings. 

 
 B. Shop Drawings include fabrication and installation drawings, setting diagrams, 

schedules, patterns, templates and similar drawings.  Include the following 
information: 

 
  1. Dimensions. 
   
  2. Identification of products and materials included. 
  
  3. Compliance with specified standards. 
   
  4. Notation of coordination requirements. 
   
  5. Notation of dimensions established by field measurement. 
   
  6. Sheet Size:  Except for templates, patterns and similar full- size Drawings, 

submit Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 24" 
x 36". 

 
  7. Initial Submittal:  Submit one correctable translucent reproducible print and 

one blue or black-line print for the Government's review; the reproducible 
print will be returned. 

 
  8. Final Submittal:  Submit 3 blue- or black-line prints and 2 additional prints 

where required for maintenance manuals, plus the number of prints needed 
by the Government for distribution.  2 prints will be retained; the remainder 
returned.  One of the prints returned shall be marked-up and maintained as a 
"Record Document". 

 
  9. Do not use Shop Drawings without an appropriate final stamp indicating 

action taken in connection with construction. 
 
 C. Coordination drawings are a special type of Shop Drawing that show the 

relationship and integration of different construction elements that require careful 
coordination during fabrication or installation to fit in the space provided or 
function as intended. 

 
  1. Preparation of coordination Drawings is specified in section "Project 

Coordination" and may include components previously shown in detail on 
Shop Drawings or Product Data. 

 
  2. Submit coordination Drawings for integration of different construction 

elements.  Show sequences and relationships of separate components to 
avoid conflicts in use of space. 
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1.8 PRODUCT DATA 
 
 Collect Product Data into a single submittal for each element of construction or system. 

Product Data includes printed information such as manufacturer's installation instructions, 
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring 
diagrams and performance curves.  Where Product Data must be specially prepared because 
standard printed data is not suitable for use, submit as "Shop Drawings." 

 
 A. Mark each copy to show applicable choices and options.  Where printed Product 

Data includes information on several products, some of which are not required, 
mark copies to indicate the applicable information.  Include the following 
information: 

 
  1. Manufacturer's printed recommendations. 
  2. Compliance with recognized trade association standards. 
  3. Compliance with recognized testing agency standards. 
  4. Application of testing agency labels and seals. 
  5. Notation of dimensions verified by field measurement. 
  6. Notation of coordination requirements. 
 
 B. Do not submit Product Data until compliance with requirements of the Contract  

Documents has been confirmed. 
 
 C. Distribution:  Furnish copies of approved submittal to installers, subcontractors, 

suppliers, manufacturers, fabricators, and others required for performance of 
construction activities.  Show distribution on transmittal forms. 

 
  1. Do not proceed with installation until an applicable copy of Product Data is 

in the installer's possession. 
 
  2. Do not permit use of unmarked copies of Product Data in connection with 

construction. 
 
 
1.9 SAMPLES 
 
 A. Submit full-size, fully fabricated Samples cured and finished as specified and 

physically identical with the material or product proposed.  Samples include partial 
sections of manufactured or fabricated components, cuts or containers of materials, 
color range sets, and swatches showing color, texture and pattern. 

 
  1. Mount, display, or package Samples in the manner specified to facilitate 

review of qualities indicated.  Include the following: 
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   a. Generic description of the Sample. 
   b. Sample source. 
   c. Product name or name of manufacturer. 
   d. Compliance with recognized standards. 
   e. Availability and delivery time. 
 
  2. Submit Samples for review of kind, color, pattern, and texture, for a final 

check of  these characteristics with other elements, and for a comparison of 
these characteristics between the final submittal and the actual component as 
delivered and installed. 

 
   a. Where variation in color, pattern, texture or other characteristics is 

inherent in the material or product represented, submit multiple units 
(not less than 3) that show approximate limits of the variations. 

 
   b. Refer to other Specification Sections for requirements for Samples 

that illustrate workmanship, fabrication techniques, details of 
assembly, connections, operation and similar construction 
characteristics. 

 
   c. Refer to other Sections for Samples to be returned to the Contractor 

for incorporation in the Work.  Such Samples must be undamaged at 
time of use.  On the transmittal, indicate special requests regarding 
disposition of Sample submittals. 

 
  3. Submittals:  Except for Samples illustrating assembly details, workmanship, 

fabrication techniques, connections, operation and similar characteristics, 
submit 3 sets; one will be returned marked with the action taken. 

 
  4. Maintain sets of Samples, as returned, at the Project site, for quality 

comparisons throughout the course of construction. 
 
  5. Sample sets may be used to obtain final acceptance of the construction 

associated with each set. 
 
 B. Distribution of Samples:  Prepare and distribute additional sets to subcontractors, 

manufacturers, fabricators, suppliers, installers, and others as required for 
performance of the Work.  Show distribution on transmittal forms. 

 
  1. Field Samples specified in individual Sections are special types of Samples. 

 Field Samples are full-size examples erected on site to illustrate finishes, 
coatings, or finish materials and to establish the standard by which the Work 
will be judged. 

 
  2. Comply with submittal requirements to the fullest extent possible.  Process 

transmittal forms to provide a record of activity. 
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PART 2 - PRODUCTS (Not Applicable). 
 
 
PART 3 - EXECUTION (Not Applicable). 
 
 

END OF SECTION 01300 
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SECTION 01400 
 

QUALITY CONTROL 
   
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 
 Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Division-1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements for quality 

control. 
 
 B. Quality control includes inspections and tests and related actions including reports, 

performed by independent agencies, governing authorities, and the Contractor.  
They do not include Contract enforcement activities performed by the Government. 

 
 C. Inspection and testing services are required to verify compliance with requirements 

specified or indicated.  These services do not relieve the Contractor of responsibility 
for compliance with Contract Document requirements. 

 
 D. Requirements of this Section relate to customized fabrication and installation 

procedures, not production of standard products. 
 
  1. Specific quality control requirements for individual construction activities 

are specified in the Sections that specify those activities.  Those 
requirements, including inspections and tests, cover production of standard 
products as well as customized fabrication and installation procedures. 

 
  2. Inspections, test and related actions specified are not intended to limit the 

Contractor's quality control procedures that facilitate compliance with 
Contract Document requirements. 

 
  3. Requirements for the Contractor to provide quality control required by the 

authorities having jurisdiction are not limited by provisions of this Section. 
 
 
1.3 RESPONSIBILITIES 
 
 A. Contractor Responsibilities:  The Contractor shall provide inspections, tests and 
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similar quality control services specified in individual Specification Sections and 
required by governing authorities, except where they are specifically indicated to be 
the Government's responsibility, or are provided by another identified entity; these 
services include those specified to be performed by an independent agency and not 
by the Contractor.  Costs for these services shall be included in the Contract Sum. 

 
  1. The Contractor shall employ and pay independent agencies, to perform 

specified quality control services. 
 
  2. Retesting:  The cost for retesting is the Contractor’s responsibility where 

results of required inspections, tests, or similar services prove unsatisfactory 
and do not indicate compliance with Contract Document requirements, 
regardless of whether the original test was the Contractor's responsibility.  
Cost of retesting revised or replaced construction is the Contractor's 
responsibility where the Contractor performed required tests on original 
construction. 

 
  3. Associated Services:  The Contractor shall cooperate with agencies 

performing required inspections, tests and similar services and provide 
reasonable auxiliary services as requested.  Notify the agency sufficiently in 
advance of operations to permit assignment of personnel.  Auxiliary services 
required include but are not limited to: 

 
   a. Providing access to the Work and furnishing incidental labor and 

facilities necessary to facilitate inspections and tests. 
 
   b. Taking adequate quantities of representative samples of materials 

that require testing or assisting the agency in taking samples. 
 
   c. Providing the agency with a preliminary design mix proposed for 

use for materials mixes that require control by the testing agency. 
 
   d. Security and protection of samples and test equipment at the Project 

site. 
 
 B. Duties of the Testing Agency:  The independent testing agency engaged to perform 

inspections, sampling and testing of materials and construction specified in 
individual Specification Sections shall cooperate with the Government and 
Contractor in performance of its duties, and shall provide qualified personnel to 
perform required inspections and tests. 

 
  1. The agency shall notify the Government and Contractor promptly of 

irregularities or deficiencies observed in the Work during performance of its 
services. 

 
  2. The agency is not authorized to release, revoke, alter or enlarge 
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requirements of the Contract Documents, or approve or accept any portion 
of the Work. 

 
  3. The agency shall not perform any duties of the Contractor. 
 
 C. Coordination:  The Contractor and each agency engaged to perform inspections, 

tests and similar services shall coordinate the sequence of activities to accommodate 
required services with a minimum of delay.  In addition the Contractor and each 
agency shall coordinate activities to avoid the necessity of removing and replacing 
construction to accommodate inspections and tests.  The Contractor is responsible 
for scheduling times for inspections, tests, taking samples and similar activities. 

 
 
1.4 SUBMITTALS 
 
 A. The independent testing agency shall submit a certified written report of each 

inspection, test or similar service, to the Government, in duplicate, unless the 
Contractor is responsible for the service.  If the Contractor is responsible for the 
service, submit a certified written report of each inspection, test or similar service 
through the Contractor, in duplicate. 

 
 B. Submit additional copies of each written report directly to the governing authority. 
 
 C. Report Data:  Written reports of each inspection, test or similar service shall 

include, but not be limited to: 
 
  1. Date of issue. 
 
  2. Project title and number. 
 
  3. Name, address and telephone number of testing agency. 
 
  4. Dates and locations of samples and tests or inspections. 
 
  5. Names of individuals making the inspection or test. 
 
  6. Designation of the Work and test method. 
 
  7. Identification of product and Specification Section. 
 
  8. Complete inspection or test data. 
 
  9. Test results and an interpretations of test results. 
 
  10. Ambient conditions at the time of sample-taking and testing. 
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  11. Comments or professional opinion as to whether inspected or tested Work 
complies with Contract Document requirements. 

 
   12. Name and signature of laboratory inspector. 
 
   13. Recommendations on retesting. 
 
 
1.5 QUALITY ASSURANCE 
 
 A. Qualification for Service Agencies:  Engage inspection and testing service agencies, 

including independent testing laboratories, which are prequalified as complying 
with "Recommended Requirements for Independent Laboratory Qualification" by 
the American Council of Independent Laboratories, and which specialize in the 
types of inspections and tests to be performed. 

 
 B. Each independent inspection and testing agency engaged on the Project shall be 

authorized by authorities having jurisdiction to operate in the State in which the 
Project is located. 

 
 
PART 2 - PRODUCTS (Not Applicable). 
 
 
PART 3 - EXECUTION 
 
 
3.1 REPAIR AND PROTECTION 
 
 A. General:  Upon completion of inspection, testing, sample-taking and similar 

services, repair damaged construction and restore substrates and finishes to 
eliminate deficiencies, including deficiencies in visual qualities of exposed finishes. 
 Comply with Contract Document requirements for "Cutting and Patching." 

 
 B. Protect construction exposed by or for quality control service activities, and protect 

repaired construction. 
 
 C. Repair and protection is the Contractor's responsibility, regardless of the assignment 

of responsibility for inspection, testing or similar services. 
 
 

END OF SECTION 01400 
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SECTION 01500 
 

CONSTRUCTION & DEMOLITION WASTE MANAGEMENT 
 
 

PART 1 – GENERAL 
  
1.1 RELATED DOCUMENTS  
 

A. Section 01010 – General Requirements 
 

B.  Section 01011 – Supplementary Requirements 
 
C.  Section 01040 – Project Coordination 

 
D.  Section 01095 – Reference Standards and Definitions 
 
E. Section 01200 – Project Meetings  

 
F. Section 01300 – Submittals 
  
G. Section 01400 – Quality Control 
  
H. Section 01600 – Materials and Equipment  

 
I. Section 01631 – Product Substitutions  

 
  
1.2 - WASTE MANAGEMENT GOALS  
 

A. The government has established that this Project shall generate the least amount 
of waste possible and that processes that ensure generation of as little waste as 
possible due to error, poor planning, breakage, mishandling, contamination, or 
other factors shall be employed. 

 
B. Of the inevitable waste that is generated, as many of the waste materials as 

economically feasible shall be reused, salvaged, or recycled.  Waste disposal in 
landfills shall be minimized. 

 
C. With regard to these goals the Contractor shall develop, for the government’s 

review, a Construction & Demolition Waste Management Plan in accordance with 
Deputy Under Secretary Defense (DUSD) guidance. 

 
  
1.3 – CONSTRUCTION & DEMOLITION WASTE MANAGEMENT PLAN 
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A. Draft Construction & Demolition Waste Management Plan:  Within 10 Calendar 
days after receipt of Award of Contract or prior to any waste removal, whichever 
occurs sooner, the Contractor shall submit to the government a Draft Construction 
& Demolition Waste Management Plan.  The plan shall include the following: 
 
1. Analysis of the proposed jobsite waste to be generated, including types 

and quantities. 
 
2. Landfill options:  The name of the landfill(s) where trash will be disposed 

of, the applicable landfill tipping fee(s) and the projected cost of disposing 
of all Project waste in the landfill(s). 

 
3. Alternatives to Landfilling:  A list of each material proposed to be 

salvaged, reused, or recycled during the course of the Project, the 
proposed local market for each material, and the estimated net cost savings 
or additional costs resulting from separating and recycling (versus 
landfilling) each material.  “Net” means that the following have been 
subtracted from the cost of separating and recycling: (a) revenue from the 
sale of recycled or salvaged materials and (b) landfill tipping fees saved 
due to diversion of materials from the landfill.  The list of these materials 
is to include, at minimum, the following materials: 

 
 a. Cardboard 
 b. Clean dimensional wood. 
 c. Beverage containers. 
 d. Land clearing debris 
 e. Concrete 
 f. Bricks 
 g. Concrete Masonry Units (CMU) 
 h. Asphalt 

i. Metals from banding, stud trim, ductwork, piping, rebar, roofing, 
other trim, steel, iron, galvanized sheet steel, stainless steel, 
aluminum, copper, zinc, lead, brass, and bronze. 

 
B. Resources for Development of Construction & Demolition Waste Management 

Plan:   
 

1. Recycling Haulers and Markets:  Provide a list of local or regional 
Recycling Haulers and Markets: 

 
2. Recycling Economics Information:  Provide estimates showing costs or 

savings for recycling options. 
 
 

C. Final Construction & Demolition Waste Management Plan:  Once the government 
has determined which of the recycling options addressed in the draft Construction 
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& Demolition Waste Management Plan are acceptable, the Contractor shall 
submit, with 10 days a Final Construction & Demolition Waste Management 
Plan.  The Final Construction & Demolition Waste Management Plan shall 
contain the following: 

 
1. Analysis of the proposed jobsite waste to be generated, including types 

and quantities. 
    

2. Landfill options:  The name of the landfill(s) where trash will be disposed 
of, the applicable landfill tipping fee(s), and the projected cost of 
disposing of all Project waste in landfill(s). 

 
 3. Alternatives to Landfilling:  A list of the waste materials from the Project 

 that will be separated for reuse, salvage, or recycling. 
 

4. Meetings:  A description of the regular meetings to be held to address 
waste management.  Refer to section 01200 - Project Meeting. 

 
5. Materials Handling Procedures:  A description of the means by which any 

waste materials identified in the item (3) will be protected from 
contamination, and a description of the means to be employed in recycling 
the above materials consistent with requirements for acceptance by 
designated facilities. 

 
6. Transportation:  A description of the means of the transportation of the 

recyclable materials (whether materials will be site-separated and self-
hauled to designated centers, or whether mixed materials will be collected 
by a waste hauler and removed from the site) and destination of materials. 

 
 
1.4 CONSTRUCTION & DEMOLITION WASTE MANAGEMENT PLAN 

IMPLEMENTATION 
 

A. Manager:  The Contractor shall designate an on-site party (or parties) responsible 
for instructing workers and overseeing and documenting results of the 
Construction & Demolition Waste Management Plan for the Project. 

 
B. Distribution:  The Contractor shall distribute copies of the Construction & 

Demolition Waste Management Plan  to the Job Site Foreman, each 
Subcontractor, and the government. 

 
C. Instruction:  The Contractor shall provide on-site instruction of appropriate 

separation, handling, recycling, salvage, reuse, and return methods to be used by 
all parties at the appropriate stages of the Project. 
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D. Separation facilities:  The Contractor shall layout and label specific areas to 
facilitate separation of materials for potential recycling, salvage, reuse, and return.  
Recycling and waste bin areas are to be kept neat and clean and clearly marked in 
order to avoid contamination of materials. 

 
E. Hazardous wastes:  Hazardous wastes shall be separated, stored, and disposed of 

according to local, state, and federal regulations. 
 
F. Applications for Progress Payments:  The Contractor shall submit with each 

Application for Progress Payment a Summary of Waste Generated by the Project.  
Failure to submit this information shall render the Application for Payment 
incomplete and shall delay Progress Payment.  The summary shall be submitted 
on a form acceptable to the government and shall contain the following 
information: 

 
1. The amount (in tons or cubic yards) of materials landfilled from the 

Project, the identity of the landfill, the total amount of tipping fees paid at 
the landfill, and the total disposal cost.  Include manifests, weight tickets, 
receipt, and invoices. 

 
2. For each material recycled, reused, or salvaged from the Project, the 

amount (in tons or cubic yds), the date removed from the jobsite, the 
receiving party, the transportation cost, the amount of any money paid or 
received for the recycled or salvaged material, and the recycling each 
material.  Attach manifests, weight tickets, receipts, and invoices. 

 
1.5 – SPECIAL PROGRAMS 
 

A. The Contractor shall be responsible for final implementation of programs 
involving tax credits or rebates or similar incentives related to recycling, if 
applicable to the Project. Revenues or other savings obtained for recycling or 
returns shall accrue to the Contractor.   

 
B. The Contractor is responsible for obtaining information packets relevant to all the 

programs prior to starting work on the Project.  A copy of the Construction & 
Demolition Waste Management Guide will be made available from the 
Installation Environmental Management Office. 

  
C. The Contractor shall document work methods and recycled materials that quality 

for tax credits, rebates, and other savings under each program. 
 
  

PART 2  - PRODUCTS  
 

Not Used.  
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PART 3 - EXECUTION  
 

Not Used.  
 
 
 

END OF SECTION 
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SECTION 01600 
 

MATERIALS AND EQUIPMENT 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
  
1.2 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements governing the 

Contractor's selection of products for use in the Project. 
 
 B. Standards:  Refer to Section "Definitions and Standards" for applicability of 

industry standards to products specified. 
 
 C. Administrative procedures for handling requests for substitutions made after award 

of the Contract are included under Section "Product Substitutions." 
  
 
1.3 DEFINITIONS 
 
 A. Definitions used in this Article are not intended to change the meaning of other 

terms used in the Contract Documents, such as "specialties," "systems," "structure," 
"finishes," "accessories," and similar terms.  Such terms such are self-explanatory 
and have well recognized meanings in the construction industry. 

 
 B. "Products" are items purchased for incorporation in the Work, whether purchased 

for the Project or taken from previously purchased stock.  The term "product" 
includes the terms "material," "equipment," "system," and terms of similar intent. 

 
 C. "Named Products" are items identified by manufacturer's product name, including 

make or model designation, indicated in the manufacturer's published product 
literature, that is current as of the date of the Contract Documents. 

 
 D. "Materials" are products that are substantially shaped, cut, worked, mixed, finished, 

refined or otherwise fabricated, processed, or installed to form a part of the Work. 
 
 E. "Equipment" is a product with operational parts, whether motorized or manually 

operated, that requires service connections such as wiring or piping. 
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1.4 SUBMITTALS 
 
 Submittals shall be in accordance with Section "Submittals". 
 
 
1.5 QUALITY ASSURANCE 
 

A. Source Limitations:  To the fullest extent possible, provide products of the same 
kind, from a single source. 

 
B. Compatibility of Options:  When the Contractor is given the option of selecting 

between two or more products for use on the Project, the product selected shall be 
compatible with products previously selected, even if previously selected products 
were also options. 

 
 
1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 
 A. Deliver, store and handle products in accordance with the manufacturer's 

recommendations, using means and methods that will prevent damage, deterioration 
and loss, including theft. 

 
 B. Schedule delivery to minimize long-term storage at the site and to prevent 

overcrowding of construction spaces. 
 
 C. Coordinate delivery with installation time to ensure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to deterioration, 
theft and other losses. 

 
 D. Deliver products to the site in the manufacturer's original sealed container or other 

packaging system, complete with labels and instructions for handling, storing, 
unpacking, protecting and installing. 

 
 E. Inspect products upon delivery to ensure compliance with the Contract Documents, 

and to ensure that products are undamaged and properly protected. 
 
 F. Store products at the site in a manner that will facilitate inspection and measurement 

of quantity or counting of units. 
  
 G. Store heavy materials away from the Project structure in a manner that will not 

endanger the supporting construction. 
 
 H. Store products subject to damage by the elements above ground, under cover in a 

weathertight enclosure, with ventilation adequate to prevent condensation.  
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Maintain temperature and humidity within range required by manufacturer's 
instructions. 

 
 
PART 2 - PRODUCTS 
 
 
2.1 PRODUCT SELECTION 
 
 A. General Product Requirements:  Provide products that comply with the Contract 

Documents, that are undamaged and, unless otherwise indicated, unused at the time 
of installation.  Provide products complete with all accessories, trim, finish, safety 
guards and other devices and details needed for a complete installation and for the 
intended use and effect. 

 
B. Product Selection Procedures:  Product selection is governed by the Contract 

Documents and governing regulations, not by previous Project experience.  
Procedures governing product selection include the following: 

 
1. Where products or manufacturers are specified by name, accompanied by 

the term "or equal," or "or approved equal" comply with the Contract 
Document provisions concerning "substitutions" to obtain approval for use 
of an unnamed product. 

 
 2. Non-Proprietary Specifications:  When the Specifications list products or 

manufacturers that are available and may be incorporated in the Work, but 
does not restrict the Contractor to use of these products only, the Contractor 
may propose any available product that complies with Contract 
requirements.  Comply with Contract Document provisions concerning 
"substitutions" to obtain approval for use of an unnamed product. 

 
 3. Performance Specification Requirements:  Where Specifications require 

compliance with performance requirements, provide products that comply 
with these requirements, and are recommended by the manufacturer for the 
application indicated.  General overall performance of a product is implied 
where the product is specified for a specific application.  Manufacturer's 
recommendations may be contained in published product literature, or by 
the manufacturer's certification of performance. 

 
 4. Compliance with Standards, Codes and Regulations:  Where the 

Specifications only require compliance with an imposed code, standard or 
regulation, select a product that complies with the standards, codes or 
regulations specified. 

 
 5. Visual Matching:  Where Specifications require matching an established 

Sample, the Contracting Officer's decision will be final on whether a 
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proposed product matches satisfactorily. 
 

 6. Visual Selection:  Where specified product requirements include the phrase 
"...as selected from manufacturer's standard colors, patterns, textures..." or a 
similar phrase, select a product and manufacturer that complies with other 
specified requirements. The Contracting Officer will select the color, pattern 
and texture from the product line selected. 

 
 
PART 3 - EXECUTION  (Not Applicable) 
 
 

END OF SECTION 01600 
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SECTION 01631 
 

PRODUCT SUBSTITUTIONS 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
  
 Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Division-1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY  
 
 A. This Section specifies administrative and procedural requirements for handling 

requests for substitutions made after award of the Contract. 
 
 B. The Schedule and the Schedule of Submittals are included under Section 

"Submittals." 
 
 C. Procedural requirements governing the Contractor's selection of products and 

product options are included under Section "Materials and Equipment." 
 
  
1.3 DEFINITIONS 
 
 A. Definitions used in this Article are not intended to change or modify the meaning of 

other terms used in the Contract Documents. 
 
 B. Substitutions:  Requests for changes in products, materials, equipment, and methods 

of construction required by Contract Documents proposed by the Contractor after 
award of the Contract are considered requests for "substitutions." The following are 
not considered substitutions: 

 
  1. Revisions to Contract Documents requested by the Governing Authority. 
 
  2. Specified options of products and construction methods included in Contract 

Documents. 
 
  3. The Contractor's determination of and compliance with governing 

regulations and orders issued by governing authorities. 
 
 C. Minor Deviations:  Requests for minor deviations shall be as specified in Section 

"Submittals". 
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1.4 SUBMITTALS 
 
 A. Substitution Request Submittal:  Requests for substitution will be considered if 

received within 60 days after commencement of the Work.  Requests received more 
than 60 days after commencement of the Work may be considered or rejected at the 
discretion of the Governing Authority. 

 
 B. Submit four (4) copies of each request for substitution for consideration.  Submit 

requests in the form and in accordance with procedures required for Change Order 
proposals. 

 
 C. Identify the product, or the fabrication or installation method to be replaced in each 

request.  Include related Specification Section and Drawing numbers.  Provide 
complete documentation showing compliance with the requirements for 
substitutions, and the following information, as appropriate: 

 
  1. Product Data, including Drawings and descriptions of products, fabrication 

and installation procedures. 
 
  2. Samples, where applicable or requested. 
 
  3. A detailed comparison of significant qualities of the proposed substitution 

with those of the Work specified.  Significant qualities may include 
elements such as size, weight, durability, performance and visual effect. 

 
  4. Coordination information, including a list of changes or modifications 

needed to other parts of the Work that will become necessary to 
accommodate the proposed substitution. 

 
  5. A statement indicating the substitution's effect on the Contractor's 

Construction Schedule compared to the schedule without approval of the 
substitution.  Indicate the effect of the proposed substitution on overall 
Contract Time. 

 
  6. Cost information, including a proposal of the net change, if any in the 

Contract Sum. 
 
  7. Certification by the Contractor that the substitution proposed is equal-to or 

better in every significant respect to that required by the Contract 
Documents, and that it will perform adequately in the application indicated. 
 Include the Contractor's waiver of rights to additional payment or time that 
may subsequently become necessary because of the failure of the 
substitution to perform adequately. 
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PART 2 - PRODUCTS 
 
 
2.1 SUBSTITUTIONS 
 
 A. Conditions:  The Contractor's substitution request will be received and considered 

by the Governing Authority when one or more of the following conditions are 
satisfied, as determined by the Governing Authority; otherwise requests will be 
returned without action except to record noncompliance with these requirements. 

 
  1. Extensive revisions to Contract Documents are not required. 
 
  2. Proposed changes are in keeping with the general intent of Contract 

Documents. 
 
  2. The request is timely, fully documented and properly submitted. 
 
  3. The request is directly related to an "or equal" clause or similar language in 

the Contract Documents. 
 
  4. The specified product or method of construction cannot be provided within 

the Contract Time.  The request will not be considered if the product or 
method cannot be provided as a result of failure to pursue the Work 
promptly or coordinate activities properly. 

 
  5. The specified product or method of construction cannot receive necessary 

approval by a governing authority, and the requested substitution can be 
approved. 

 
  6. A substantial advantage is offered the Government, in terms of cost, time, 

energy conservation or other considerations of merit, after deducting 
offsetting responsibilities the Government may be required to bear.  
Additional responsibilities for the Government may include additional 
compensation to the A/E for redesign and evaluation services, increased cost 
of other construction by the Government or separate Contractors, and 
similar considerations. 

 
  7. The specified product or method of construction cannot be provided in a 

manner that is compatible with other materials, and where the Contractor 
certifies that the substitution will overcome the incompatibility. 

 
  8. The specified product or method of construction cannot be coordinated with 

other materials, and where the Contractor certifies that the proposed 
substitution can be coordinated. 
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  9. The specified product or method of construction cannot provide a warranty 

required by the Contract Documents and where the Contractor certifies that 
the proposed substitution provide the required warranty. 

 
 B. The Contractor's submittal and acceptance of Shop Drawings, Product Data or 

Samples that relate to construction activities not complying with the Contract 
Documents does not constitute an acceptable or valid request for substitution, nor 
does it constitute approval. 

 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01631 
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